SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 130 CONTRACT ID : R -31756-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 157.000 SYS
12 202-52710 SIDEWALK CONCRETE, REMOVE 147.000 SYS
13 202-97009 FIRE HYDRANT ASSEMBLY, REMOVE 2.000 EACH
14 203-02000 EXCAVATION, COMMON 5,522.000 CYS
15 205-03371 SEDIMENT, REMOVE 15.000 CYS
16 205-06933 TEMPORARY INLET PROTECTION 56.000 EACH
17 205-06934 TEMPORARY MULCH 5.000 TON
18 205-06937 TEMPORARY SILT FENCE 1,830.000 LFT
19 205-08594 FILTER SOCK 470.000 LFT
20 205-09543 NO. 2 STONE 100.000 TON
21 205-11591 TEMPORARY SEED MIXTURE 278.000 LBS
22 205-11626 PUMP AROUND 1.000 EACH
23 207-08204 SUBGRADE TREATMENT, TYPE IT 16,525.000 SYS
24 211-02050 B BORROW 967.000 cys
25 211-09264 STRUCTURE BACKFILL, TYPE 1 1,464.000 CYS
26 211-09265 STRUCTURE BACKFILL, TYPE 2 1,915.000 CYS
27 211-09266 STRUCTURE BACKFILL, TYPE 3 152.000 CYS
28 215-07043 CHEMICAL MODIFICATION, SOILS 780.000 SYS
29 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,705.000 TON
30 303-01180 COMPACTED AGGREGATE NO. 53 206.000 TON
31 303-07449 COMPACTED AGGREGATE NO. 73 157.000 TON
32 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 193.000 TON
33 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 811.000 TON
34 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 43.000 TON
35 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,352.000 TON
36 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 72.000 TON
37 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 1,622.000 TON
38 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 172.000 TON
39 401-10258 JOINT ADHESIVE, SURFACE 4,220.000 LFT
40 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,220.000 LFT
41 401-11785 LIQUID ASPHALT SEALANT 4,220.000 LFT
42 406-05520 ASPHALT FOR TACK COAT 7.000 TON
43 604-06070 SIDEWALK, CONCRETE 2,253.000 SYS
44 604-06070 SIDEWALK, CONCRETE 20.000 SYS
45 604-07901 CURB RAMP, CONCRETE, G 72.000 SYS
46 604-07901 CURB RAMP, CONCRETE, G 29.000 SYS
47 604-07903 CURB RAMP, CONCRETE, K 24.000 SYS
48 604-92237 HAND RAIL, STEEL 175.000 LFT
49 605-02278 CURB, REMOVE 243.000 LET



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 130 CONTRACT ID : R -31756-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 605-06095 CURB, INTEGRAL B CONCRETE 108.000 LFT
51 605-06120 CURB, CONCRETE 6.000 LET
52  605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 5,144.000 LET
53  610-07487 HMA FOR APPROACHES, TYPE B 364.000 TON
54 610-08446 PCCP FOR APPROACHES, 6 IN. 1,442.000 SYs
55 610-09108 PCCP FOR APPROACHES, 9 IN. 605.000 SYs
56 611-06497 MAILBOX ASSEMBLY, SINGLE 14.000 EACH
57 611-06498 MAILBOX ASSEMBLY, DOUBLE 4.000 EACH
58 616-02320 GEOTEXTILES 387.000 SYs
59 616-05688 RIPRAP, CLASS 1 41.000 TON
60 616-06405 RIPRAP, REVETMENT 124.000 TON
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
62 621-06567 WATER 37.000 KGAL
63 621-06575 SODDING, NURSERY 9,117.000 SYs
64 628-09402 FIELD OFFICE, B 20.000 MOS
65 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
66 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
67 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
68 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 20.000 MOS
69 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
70 628-11977 COMPUTER SYSTEM 1.000 EACH
71 702-51015 CONCRETE, B, FOOTINGS 41.000 CYS
72 702-90915 CONCRETE, CLASS, A 31.000 cys
73 703-06028 REINFORCING BARS 7,542.000 LBS
74 715-02433 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 12 IN. 1.000 EACH
75 715-02532 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN. 8.000 EACH
76 715-03053 METER PIT 10.000 EACH
77  715-03053 METER PIT 7.000 EACH
78  715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 5,831.000 LET
79 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 12.000 LFT
80 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 80.000 LFT
81 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,026.000 LET
82 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 493.000 LET
83 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 395.000 LFT
84 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 151.000 LFT
85 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 583.000 LET
86 715-05415 PIPE, SANITARY SEWER, 24 IN. 231.000 LFT
87 715-05711 PIPE, SANITARY SEWER, 6 IN. 50.000 LFT
88 715-08048 STORMWATER TREATMENT SYSTEM 1.000 EACH
89 715-08048 STORMWATER TREATMENT SYSTEM 1.000 EACH
90 715-08048 STORMWATER TREATMENT SYSTEM 1.000 EACH
91 715-09064 VIDEO INSPECTION FOR PIPE 3,650.000 LFT
92 715-11571 WATER MAIN, DUCTILE IRON, 8 IN. 1,274.000 LFT
93 715-40000 PIPE, SANITARY SEWER, 4 IN. 50.000 LFT
94 715-46010 PIPE END SECTION, DIAMETER 18 IN. 2.000 EACH
95 715-46030 PIPE END SECTION, DIAMETER 30 IN. 2.000 EACH
96 715-91739 WATER SERVICE LINE, 0.75 IN 465.000 LFT
97 715-91739 WATER SERVICE LINE, 0.75 IN 54.000 LFT

98 715-92253 SEWER SANITARY LATERAL RECONNECT 1.000 EACH
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CALL ORDER  : 130 CONTRACT ID : R -31756-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
99 715-92544 WATER MAIN, DUCTILE IRON, 12 IN. 344.000 LET
100 715-94780 WATER MAIN, DUCTILE IRON, 6 IN. 51.000 LET
101 715-98265 WATER MAIN, DUCTILE IRON, 4 IN. 340.000 LET
102 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LET
103 718-52610 AGGREGATE FOR UNDERDRAINS 580.000 CYs
104 718-99153 GEOTEXTILES FOR UNDERDRAIN 5,301.000 SYS
105 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
106 720-45005 INLET, A2 3.000 EACH
107 720-45030 INLET, E7 7.000 EACH
108 720-45035 INLET, F7 2.000 EACH
109 720-45410 MANHOLE, C4 9.000 EACH
110 720-45410 MANHOLE, C4 5.000 EACH
111 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 2.000 LET
112  720-95422 MANHOLE, J4 9.000 EACH
113  720-96999 FIRE HYDRANT ASSEMBLY 2.000 EACH
114 720-98174 INLET, B15 20.000 EACH
115 720-98555 INLET, C15 23.000 EACH
116 732-11770 AGGREGATE FOR DRAINAGE FILL 41.000 CYs
117 732-11810 MODULAR BLOCK WALL 264.000 SFT
118 732-11811 MODULAR BLOCK WALL ERECTION 750.000 SFT
119 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 486.000 SFT
120 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
121 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
122 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,750.000 LET
123 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
124 801-06775 MAINTAINING TRAFFIC LUMP LUMP
125 801-07119 BARRICADE, III-B 212.000 LET
126 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 189.000 LET
127 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 14.000 EACH
128 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.080 IN. THICKNESS 14.000 SFT
129 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 61.000 SFT
130 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 7.000 SFT
131 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 18.000 SFT
132 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 8.000 SYS
133 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 909.000 LET
134 808-06716 LINE, REMOVE 2,020.000 LET
135 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,573.000 LET
136 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 134.000 LET
137 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 367.000 LET
138 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 5.000 EACH
139 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 1.000 EACH

140 808-75994 PRISMATIC REFLECTOR 20.000 EACH
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CALL ORDER : 140 CONTRACT ID : R -33861-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-74035 SIGN, REMOVE 12.000 EACH
10 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
11 621-06559 MULCHED SEEDING R 1,210.000 SYS
12 628-09402 FIELD OFFICE, B 6.000 MOS
13 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
14 628-11977 COMPUTER SYSTEM 1.000 EACH
15 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
16 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,000.000 LEFT
17 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 240.000 LEFT
20 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 4.000 SET
21 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 256.000 SET
22 805-02645 SIGNAL PEDESTAL FOUNDATION, A 8.000 EACH
23 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 8.000 EACH
24 805-11689 SIGNAL POLE, PEDESTAL, 20 FT 8.000 EACH
25 808-06716 LINE, REMOVE 22,465.000 LET
26 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
27 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 10,398.000 LFT
28 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 249.000 LET
29 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 32.000 EACH
30 808-97127 LINE, THERMOPLASTIC, SOLID, WHITE, 5 IN. 11,818.000 LFT
31 808-97643 BUZZ STRIPS 288.000 LEFT
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CALL ORDER : 150 CONTRACT ID : R -34132-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-01015 CLEARING AND GRUBBING LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 9,744.000 SYS
16 202-02278 CURB, CONCRETE, REMOVE 230.000 LET
17 202-02279 CURB AND GUTTER, REMOVE 64.000 LFT
18 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 13,622.000 SEFT
19 202-03729 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 240.000 LFT
20 203-02000 EXCAVATION, COMMON 77,305.000 cyYs
21 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 16.000 TON
22 205-06933 TEMPORARY INLET PROTECTION 61.000 EACH
23 205-06934 TEMPORARY MULCH 29.000 TON
24 205-06936 TEMPORARY SEDIMENT TRAP 18.000 TON
25 205-06937 TEMPORARY SILT FENCE 991.000 LFT
26 205-06938 TEMPORARY SLOPE DRAIN. 224.000 LFT
27 205-09543 NO. 2 STONE 283.000 TON
28 205-11587 TEMPORARY GEOTEXTILE 160.000 SYS
29 205-11591 TEMPORARY SEED MIXTURE 2,083.000 LBS
30 207-08204 SUBGRADE TREATMENT, TYPE IT 2,609.000 SYS
31 207-08266 SUBGRADE TREATMENT, TYPE IIT 3,071.000 SYS
32 207-09934 SUBGRADE TREATMENT, TYPE IB 23,233.000 SYS
33 211-09264 STRUCTURE BACKFILL, TYPE 1 6,125.000 CYS
34 211-09266 STRUCTURE BACKFILL, TYPE 3 7,650.000 CYS
35 301-07448 COMPACTED AGGREGATE NO. 53 BASE 2,395.000 TON
36 302-07455 DENSE GRADED SUBBASE 44.000 cys
37 303-01180 COMPACTED AGGREGATE NO. 53 771.000 TON
38 303-07449 COMPACTED AGGREGATE NO. 73 75.000 TON
39 306-08034 MILLING, ASPHALT, 1 1/2 IN. 2,778.000 SYS
40 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 192.000 TON
41 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 525.000 TON
42 401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 1,097.000 TON
43 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 320.000 TON
44 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 797.000 TON
45 401-07399 QC/OA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 1,450.000 TON
46 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 1,920.000 TON
47 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 mm 3,474.000 TON
48 401-10258 JOINT ADHESIVE, SURFACE 6,902.000 LFT
49 401-10259 JOINT ADHESIVE, INTERMEDIATE 6,902.000 LFT
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CALL ORDER : 150 CONTRACT ID : R -34132-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
50 401-11785 LIQUID ASPHALT SEALANT 6,902.000 LFT
51 402-07452 HMA WEDGE AND LEVEL, TYPE C 165.000 TON
52 402-10087 HMA FOR TEMPORARY PAVEMENT, D 884.000 TON
53 406-05520 ASPHALT FOR TACK COAT 6.000 TON
54 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
55 601-94689 GUARDRAIL, END TREATMENT, OS 8.000 EACH
56 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 559.000 LEFT
57 602-06729 BARRIER, DELINEATOR 4.000 EACH
58 603-11002 FENCE GATE, CHAIN LINK, 72 IN. X 24 FT 3.000 EACH
59 603-92636 FENCE, CHAIN LINK, 72 IN. 4,435.000 LFT
60 604-06070 SIDEWALK, CONCRETE 978.000 SYS
61 604-07894 CURB RAMP, CONCRETE, A 16.000 SYS
62 604-07901 CURB RAMP, CONCRETE, G 5.800 SYS
63 604-07902 CURB RAMP, CONCRETE, H 7.300 SYS
64 605-06120 CURB, CONCRETE 186.000 LEFT
65 605-06140 CURB AND GUTTER, CONCRETE 2,785.000 LET
66 605-06145 CURB AND GUTTER, B, CONCRETE 282.000 LET
67 605-06255 CENTER CURB, D CONCRETE 400.000 SYS
68 605-08636 CURB AND GUTTER, TURNOUT COMBINED 24.000 LET
69 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 266.000 SYS
70 610-07487 HMA FOR APPROACHES, TYPE B 32.000 TON
71 610-08446 PCCP FOR APPROACHES, 6 IN. 1,167.000 SYS
72 610-09108 PCCP FOR APPROACHES, 9 IN. 812.000 SYS
73  611-06497 MAILBOX ASSEMBLY, SINGLE 31.000 EACH
74 615-06505 MONUMENT, B 3.000 EACH
75 615-06515 MONUMENT, D 1.000 EACH
76 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
77 616-02320 GEOTEXTILES 1,482.000 SYS
78 616-06405 RIPRAP, REVETMENT 118.000 TON
79 616-06406 RIPRAP, REVETMENT 1,062.000 SYS
80 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
81 621-02770 EROSION CONTROL BLANKET 25,878.000 SYS
82 621-06545 FERTILIZER 6.000 TON
83 621-06560 MULCHED SEEDING U 77,136.000 SYS
84 621-06567 WATER 20.000 kGAL
85 621-06570 TOPSOIL 1,500.000 CYsS
86 621-06574 SODDING 80.000 SYS
87 621-06575 SODDING, NURSERY 5,343.000 SYS
88 628-09402 FIELD OFFICE, B 14.000 MOS
89 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
90 628-11977 COMPUTER SYSTEM 1.000 EACH
91 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
92 701-09557 TEST PILE, DYNAMIC, PRODUCTION 177.000 LET
93 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
94 701-09683 PILE SHOE, HP 12 X 74 12.000 EACH
95 701-95780 PILE, STEEL H, HP 12 X 74 785.000 LEFT
96 703-06029 REINFORCING BARS, EPOXY COATED 63,136.000 LBS
97 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 46.000 EACH

98 704-51002 CONCRETE, C, SUPERSTRUCTURE 204.200 CYS
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CALL ORDER : 150 CONTRACT ID : R -34132-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
99 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
100 706-51020 RAILING, CONCRETE C 20.200 cys
101 707-09865 STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 36 IN. X 49 IN. 627.000 LFT
102 709-51821 SURFACE SEAL LUMP LUMP
103 715-02529 VALVE, WITH BOX, RESTRAINED BUTTERFLY, DUCTILE IRON 16 IN. 13.000 EACH
104 715-02580 VALVE WITH BOX, RESTRAINED, BUTTERFLY, 1.000 EACH
105 715-02874 CURB STOP AND BOX 16.000 EACH
106 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 102.000 LET
107 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 106.000 LFT
108 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 34.000 LFT
109 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,646.000 LET
110 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,999.000 LET
111 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 724.000 LFT
112 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 112.000 LFT
113 715-090064 VIDEO INSPECTION FOR PIPE 4,487.000 LFT
114 715-46000 PIPE END SECTION, DIAMETER 12 IN. 2.000 EACH
115 715-46005 PIPE END SECTION, DIAMETER 15 IN. 4.000 EACH
116 715-46010 PIPE END SECTION, DIAMETER 18 IN. 3.000 EACH
117 715-46020 PIPE END SECTION, DIAMETER 24 IN. 2.000 EACH
118 715-46030 PIPE END SECTION, DIAMETER 30 IN. 1.000 EACH
119 715-96669 WATER MAIN, DUCTILE IRON, 16 IN. 3,751.000 LFT
120 715-96670 WATER MAIN, DUCTILE IRON, 12 IN. 13.000 LFT
121 716-07634 PIPE INSTALLATION, TRENCHLESS, 30 IN. 204.000 LFT
122 720-03757 MANHOLE, C15 2.000 EACH
123 720-10152 RODENT PROTECTION 2.000 EACH
124 720-10152 RODENT PROTECTION 3.000 EACH
125 720-10152 RODENT PROTECTION 2.000 EACH
126 720-10152 RODENT PROTECTION 1.000 EACH
127 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
128 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
129 720-45235 CATCH BASIN, E7 1.000 EACH
130 720-45275 PIPE CATCH BASIN, 24 IN. 4.000 EACH
131 720-45375 PIPE CATCH BASIN, 24 IN. MODIFIED 2.000 EACH
132 720-45410 MANHOLE, C4 35.000 EACH
133 720-45415 MANHOLE, D4 1.000 EACH
134 720-45416 MANHOLE, E4 5.000 EACH
135 720-93409 INLET, B15 MODIFIED 2.000 EACH
136 720-96999 FIRE HYDRANT ASSEMBLY 7.000 EACH
137 720-98174 INLET, B15 38.000 EACH
138 720-98555 INLET, C15 6.000 EACH
139 731-93945 FACE PANELS, CONCRETE 10,740.000 SFT
140 731-93946 WALL ERECTION 10,740.000 SFT
141 731-93947 LEVELING PAD, CONCRETE 504.000 LFT
142 732-05538 TESTING AND DISINFECTION LUMP LUMP
143 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
144 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
145 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 20,004.000 LFT
146 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 40,900.000 LFT

147 801-06586 TEMPORARY PAVEMENT MARKING, 8 IN. 535.000 LFT
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CALL ORDER : 150 CONTRACT ID : R -34132-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
148 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
149 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
150 801-06645 CONSTRUCTION SIGN, B 9.000 EACH
151 801-06775 MAINTAINING TRAFFIC LUMP LUMP
152 801-07119 BARRICADE, III-B 768.000 LET
153 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 588.000 LET
154 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 232.000 SFT
155 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 152.000 SFT
156 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 18.000 SFT
157 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
158 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 4.000 EACH
159 805-01842 HANDHOLE SIGNAL TYPE 1 4.000 EACH
160 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 620.000 LET
161 805-02262 FLASHER INSTALLATION, NEW LOCATIONS LUMP LUMP
162 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
163 805-02645 SIGNAL PEDESTAL FOUNDATION, A 3.000 EACH
164 805-08487 BACKPLATE, SIGNAL 6.000 EACH
165 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 5.000 EACH
166 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 1.000 EACH
167 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 2.000 EACH
168 805-78412 SIGNAL POLE, PEDESTAL, 9FT 2.000 EACH
169 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
170 805-78420 DISCONNECT HANGER 4.000 EACH
171 805-78445 SIGNAL SERVICE 1.000 EACH
172 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 70.000 LET
173 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 1,455.000 LET
174 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 490.000 LET
175 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 200.000 LET
176 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 600.000 LET
177 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 1,040.000 LET
178 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
179 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 605.000 LET
180 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
181 805-81060 SIGNAL STRAIN POLE STEEL 36 FT 4.000 EACH
182 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 6.000 EACH
183 807-02785 LUMINAIRE, MAST ARM, 25 FT 2.000 EACH
184 807-11365 LUMINAIRE, ROADWAY, LED, 250 WATT 2.000 EACH
185 807-86805 SERVICE POINT, I 1.000 EACH
186 807-86843 WIRE, NO. 4 COPPER, 1/C 390.000 LFT
187 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 20,150.000 LET
188 808-06716 LINE, REMOVE 13,134.000 LET
189 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
190 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 320.000 LET
191 808-12032 GROOVING FOR PAVEMENT MARKINGS 20,539.000 LET
192 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 980.000 LET
193 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 10,483.000 LET
194 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 345.000 LET
195 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 352.000 LET

196 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 355.000 LFT



SCHEDULE OF PAY ITEMS PAGE 9

CALL ORDER : 150 CONTRACT ID : R -34132-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
197 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 40.000 EACH
198 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 95.000 EACH
199 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 224.000 EACH
200 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 535.000 LET

201 808-95933 CURB, PAINTING, YELLOW 1,800.000 LET
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CALL ORDER : 160 CONTRACT ID : R -34156-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-02245 TREE 6 IN., REMOVE 2.000 EACH
12 201-02250 TREE 10 IN., REMOVE 1.000 EACH
13 201-02255 TREE 18 IN., REMOVE 6.000 EACH
14 201-02260 TREE 30 IN., REMOVE 6.000 EACH
15 201-02265 TREE 48 IN., REMOVE 4.000 EACH
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-02278 CURB, CONCRETE, REMOVE 73.000 LET
18 202-02279 CURB AND GUTTER, REMOVE 980.000 LFT
19 202-52710 SIDEWALK CONCRETE, REMOVE 200.000 SYS
20 202-74035 SIGN, REMOVE 2.000 EACH
21 202-91385 INLET, REMOVE 2.000 EACH
22 202-91840 FENCE, CHAIN. LINK, REMOVE 140.000 LEFT
23 202-93615 CONCRETE, REMOVE 808.000 SYS
24 202-96133 PIPE, REMOVE 500.000 LET
25 202-97009 FIRE HYDRANT ASSEMBLY, REMOVE 5.000 EACH
26 203-02000 EXCAVATION, COMMON 9,060.000 CYs
27 203-02020 EXCAVATION, UNCLASSIFIED 2,720.000 CYs
28 205-06933 TEMPORARY INLET PROTECTION 51.000 EACH
29 205-06937 TEMPORARY SILT FENCE 1,540.000 LET
30 207-08264 SUBGRADE TREATMENT, TYPE II 8,780.000 SYS
31 211-02050 B BORROW 233.000 CYSs
32 211-09264 STRUCTURE BACKFILL, TYPE 1 1,970.000 CYS
33 211-09265 STRUCTURE BACKFILL, TYPE 2 370.000 CYsS
34 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 85.000 CYs
35 301-07448 COMPACTED AGGREGATE NO. 53 BASE 3,830.000 TON
36 303-07449 COMPACTED AGGREGATE NO. 73 10.000 TON
37 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 360.000 TON
38 306-08037 MILLING, ASPHALT, 3 IN. 270.000 SYS
39 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 740.000 TON
40 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,880.000 TON
41 406-05520 ASPHALT FOR TACK COAT 8.000 TON
42 603-03829 FENCE 30.000 LEFT
43 604-06070 SIDEWALK, CONCRETE 2,080.000 SYS
44 604-07901 CURB RAMP, CONCRETE, G 80.000 SYS
45 605-06140 CURB AND GUTTER, CONCRETE 3,610.000 LEFT
46 605-97937 CURB AND GUTTER, ROLL CURB 140.000 LEFT
47 610-07487 HMA FOR APPROACHES, TYPE B 130.000 TON
48 610-08446 PCCP FOR APPROACHES, 6 IN. 1,710.000 SYS
49 610-09108 PCCP FOR APPROACHES, 9 IN. 310.000 SYS
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CALL ORDER : 160 CONTRACT ID : R -34156-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 611-06497 MAILBOX ASSEMBLY, SINGLE 20.000 EACH
51 611-06498 MAILBOX ASSEMBLY, DOUBLE 8.000 EACH
52 615-01469 MONUMENT SECTION CORNER INSTALL 1.000 EACH
53 615-06490 RIGHT-OF-WAY MARKER 17.000 EACH
54 615-06505 MONUMENT, B 2.000 EACH
55 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
56 616-02320 GEOTEXTILES 70.000 SYS
57 616-06405 RIPRAP, REVETMENT 60.000 TON
58 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
59 621-06560 MULCHED SEEDING U 740.000 SYS
60 621-06575 SODDING, NURSERY 4,950.000 SYS
61 622-05652 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 3.5 IN. 20.000 EACH
62 628-09401 FIELD OFFICE, A 9.000 MOS
63 628-09409 MOBILE INTERNET SERVICE 9.000 MOS
64 715-02181 SANITARY SEWER SERVICE ADJUSTMENT 2,450.000 LET
65 715-02246 PIPE END SECTION, DIA 48 IN. 1.000 EACH
66 715-02433 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 12 IN. 6.000 EACH
67 715-02531 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 6 IN. 9.000 EACH
68 715-02532 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN. 4.000 EACH
69 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 380.000 LET
70 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 660.000 LET
71 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 150.000 LET
72 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 700.000 LET
73  715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 790.000 LET
74 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 490.000 LET
75 715-05331 PIPE, TYPE 2, DEFORMED, MIN. AREA 3.3 SFT 23.000 LET
76 715-05335 PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1 SFT 46.000 LET
77 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 24.000 LET
78 715-11571 WATER MAIN, DUCTILE IRON, 8 IN. 183.000 LET
79 715-11822 TEST, WATER QUALITY LUMP LUMP
80 715-11896 WATER SERVICE CONNECTION 1.000 EACH
81 715-11896 WATER SERVICE CONNECTION 2.000 EACH
82 715-11896 WATER SERVICE CONNECTION 38.000 EACH
83 715-92544 WATER MAIN, DUCTILE IRON, 12 IN. 2,600.000 LET
84 715-94780 WATER MAIN, DUCTILE IRON, 6 IN. 357.000 LET
85 720-01092 MANHOLE, J15 MODIFIED 1.000 EACH
86 720-03757 MANHOLE, C15 7.000 EACH
87 720-08241 MANHOLE, K15 MODIFIED 2.000 EACH
88 720-08242 MANHOLE, L15 MODIFIED 1.000 EACH
89 720-09079 INLET, HA5 MODIFIED 1.000 EACH
90 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
91 720-45270 PIPE CATCH BASIN, 18 IN. 12.000 EACH
92  720-45275 PIPE CATCH BASIN, 24 IN. 1.000 EACH
93 720-45410 MANHOLE, C4 3.000 EACH
94 720-91742 FIRE HYDRANT 6.000 EACH
95 720-94612 MANHOLE, K4 2.000 EACH
96 720-98174 INLET, B15 11.000 EACH
97 720-98555 INLET, C15 18.000 EACH
98 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
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CALL ORDER : 160 CONTRACT ID : R -34156-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
100 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
101 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
102 801-06775 MAINTAINING TRAFFIC LUMP LUMP
103 801-07118 BARRICADE, III-A 60.000 LET
104 801-07119 BARRICADE, III-B 220.000 LFT
105 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 360.000 LET
106 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 140.000 SFT
107 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 10.000 SFT
108 807-03594 RELOCATE EXISTING LIGHT 1.000 EACH
109 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 20.000 EACH
110 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 5,290.000 LET
111 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 102.000 LET
112 808-11723 STAMPED ASPHALT 1,450.000 SFT
113 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,440.000 LET
114 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 120.000 LET

115 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 370.000 LFT
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CALL ORDER : 170 CONTRACT ID : R -34586-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 70.000 CYS
13 205-06934 TEMPORARY MULCH 0.100 TON
14 205-08594 FILTER SOCK 140.000 LEFT
15 205-11590 TEMPORARY MULCH STABILIZATION, TYPE C 83.000 SYS
16 205-11591 TEMPORARY SEED MIXTURE 5.000 LBS
17 207-08264 SUBGRADE TREATMENT, TYPE II 200.000 SYS
18 211-09265 STRUCTURE BACKFILL, TYPE 2 53.000 CYs
19 301-07448 COMPACTED AGGREGATE NO. 53 BASE 49.000 TON
20 303-07449 COMPACTED AGGREGATE NO. 73 17.000 TON
21 306-08043 MILLING, TRANSITION 150.000 SYS
22 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 13.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 150.000 LFT
24 401-10259 JOINT ADHESIVE, INTERMEDIATE 150.000 LET
25 401-11785 LIQUID ASPHALT SEALANT 150.000 LET
26 406-05521 ASPHALT FOR TACK COAT 495.000 SYS
27 615-06490 RIGHT-OF-WAY MARKER 4.000 EACH
28 615-06505 MONUMENT, B 2.000 EACH
29 616-02320 GEOTEXTILES 173.000 SYS
30 616-05688 RIPRAP, CLASS 1 31.000 TON
31 616-06405 RIPRAP, REVETMENT 31.000 TON
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
33 621-06559 MULCHED SEEDING R 83.000 SYS
34 628-09401 FIELD OFFICE, A 6.000 MOS
35 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
36 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
37 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
38 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 6.000 MOS
39 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
40 628-11977 COMPUTER SYSTEM 1.000 EACH
41 715-05244 PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6 SFT 54.000 LET
42 715-07107 PIPE END SECTION, MIN. AREA 11.6 SFT 1.000 EACH
43 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 47.000 TON
44 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
45 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
46 801-06625 DETOUR ROUTE MARKER ASSEMBLY 48.000 EACH
47 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
48 801-06645 CONSTRUCTION SIGN, B 40.000 EACH
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 170 CONTRACT ID : R -34586-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 801-07118 BARRICADE, III-A 48.000 LET
51 801-07119 BARRICADE, III-B 48.000 LET
52 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 38.000 LFT
53 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 300.000 LET

54 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 150.000 LFT
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CALL ORDER : 180 CONTRACT ID : R -34718-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-93741 GUARDRAIL, END TREATMENT, REMOVE 9.000 EACH
11 202-96133 PIPE, REMOVE 62.000 LET
12 203-02000 EXCAVATION, COMMON 500.000 CYS
13 205-09543 NO. 2 STONE 225.000 TON
14 211-09268 STRUCTURE BACKFILL, TYPE 5 6.000 CYs
15 301-07448 COMPACTED AGGREGATE NO. 53 BASE 500.000 TON
16 303-01180 COMPACTED AGGREGATE NO. 53 114.000 TON
17 303-07449 COMPACTED AGGREGATE NO. 73 5,619.000 TON
18 304-07490 HMA PATCHING, TYPE B 1,921.000 TON
19 306-08036 MILLING, ASPHALT, 2 IN. 153,722.000 SYS
20 306-08432 MILLING, APPROACH 3,123.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07339 QC/QA-HMA, 2, 64, SURFACE, 12.5 mm 21,136.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 53,772.000 LFT
24 401-11785 LIQUID ASPHALT SEALANT 5,339.000 LET
25 406-05520 ASPHALT FOR TACK COAT 42.000 TON
26 601-02241 GUARDRAIL, REMOVE 250.000 LFT
27 601-94689 GUARDRAIL, END TREATMENT, OS 9.000 EACH
28 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 250.000 LET
29 606-07484 MILLED HMA CORRUGATIONS 154,830.000 LET
30 610-07487 HMA FOR APPROACHES, TYPE B 344.000 TON
31 616-02320 GEOTEXTILES 650.000 SYS
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
33 621-06559 MULCHED SEEDING R 225.000 SYS
34 621-06567 WATER 1.000 kGAL
35 628-09402 FIELD OFFICE, B 6.000 MOS
36 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
37 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
38 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
39 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 18.000 MOS
40 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
41 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 62.000 LEFT
42 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 18.000 TON
43 715-46005 PIPE END SECTION, DIAMETER 15 IN. 2.000 EACH
44 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
45 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
46 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,377.000 LEFT
47 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 107,544.000 LEFT
48 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
49 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
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CALL ORDER : 180 CONTRACT ID : R -34718-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 107,544.000 LET
52 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 58,915.000 LEFT
53 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 8,111.000 LEFT
54 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 550.000 LET

55 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 984.000 EACH
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CALL ORDER : 190 CONTRACT ID : R -34720-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 23.000 LET
10 202-52710 SIDEWALK CONCRETE, REMOVE 12.000 SYS
11 207-09935 SUBGRADE TREATMENT, TYPE IC 427.000 SYS
12 304-07491 HMA PATCHING, TYPE C 264.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN. 147,159.000 SYS
14 306-08432 MILLING, APPROACH 5,327.000 SYS
15 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 12,142.000 TON
16 401-10258 JOINT ADHESIVE, SURFACE 37,170.000 LET
17 401-10259 JOINT ADHESIVE, INTERMEDIATE 490.000 LET
18 401-11785 LIQUID ASPHALT SEALANT 37,170.000 LET
19 406-05520 ASPHALT FOR TACK COAT 38.000 TON
20 503-03489 RETROFITTED TIE BARS 14.000 EACH
21 503-05240 D-1 CONTRACTION JOINT 36.000 LET
22 506-06333 PCCP PATCHING, FULL DEPTH 100.000 SYS
23 601-02241 GUARDRAIL, REMOVE 100.000 LET
24 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 100.000 LET
25 604-07902 CURB RAMP, CONCRETE, H 12.000 SYS
26 605-06120 CURB, CONCRETE 23.000 LET
27 610-07487 HMA FOR APPROACHES, TYPE B 439.000 TON
28 628-09403 FIELD OFFICE, C 8.000 MOS
29 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
30 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
31 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
32 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 16.000 MOS
33 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
34  720-44000 CASTING, ADJUST TO GRADE 15.000 EACH
35  720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
36 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 66,000.000 LET
38 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 801-99182 TEMPORARY CHANGEABLE MESSAGE SIGN INSTALL AND MAINTAIN 2.000 EACH
41 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 20,460.000 LET
42 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 8,590.000 LET
43  805-92951 SIGNAL DETECTOR HOUSING ADJUST TO GRADE 50.000 EACH
44 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 7,454.000 LET
45 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 37,170.000 LET
46 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 33,300.000 LET
47 808-10042 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 30.000 LET
48 808-10049 LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. 1,344.000 LET
49 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 480.000 LET
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CALL ORDER : 190 CONTRACT ID : R -34720-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY 4.000 EACH
51 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R 6.000 EACH
52 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 6.000 EACH
53 808-12032 GROOVING FOR PAVEMENT MARKINGS 79,268.000 LET

54 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 281.000 EACH

55 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 281.000 EACH
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CALL ORDER : 200 CONTRACT ID : R -34876-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 616-02320 GEOTEXTILES 87.000 SYS
9 616-06405 RIPRAP, REVETMENT 65.000 TON
10 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
11 621-06559 MULCHED SEEDING R 20.000 SYS
12 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
13 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
14 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
15 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 3.000 MOS
16 725-11043 LINER PIPE, THERMOPLASTIC, CIRCULAR, 32.3-33.2 SFET 98.000 LET
17 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 210 CONTRACT ID : R -34940-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 7.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 2.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 650.000 SYS
14 202-02273 CENTER CURB, CONCRETE, REMOVE 163.000 SYS
15 202-02278 CURB, CONCRETE, REMOVE 816.000 LFT
16 202-02772 CASTING, REMOVE 1.000 EACH
17 202-52710 SIDEWALK CONCRETE, REMOVE 141.000 SYS
18 202-86946 HANDHOLE, REMOVE 3.000 EACH
19 202-90277 DETECTOR HOUSING, REMOVE 7.000 EACH
20 202-93995 SIGNAL POLE FOUNDATION, REMOVE 4.000 EACH
21 202-93999 SIGNAL POLE, REMOVE 4.000 EACH
22 202-98370 POLE, REMOVE 2.000 EACH
23 202-99626 FOUNDATION FOR SIGNING, REMOVE 2.000 EACH
24  203-02000 EXCAVATION, COMMON 258.000 cyYs
25 203-02070 BORROW 37.000 cys
26 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
27 207-09935 SUBGRADE TREATMENT, TYPE IC 716.000 SYS
28 211-02050 B BORROW 115.000 cYs
29 211-09265 STRUCTURE BACKFILL, TYPE 2 6.000 CYS
30 304-07489 HMA PATCHING, TYPE A 5.000 TON
31 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 47.000 TON
32 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 79.000 TON
33 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 283.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 625.000 LFT
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 625.000 LFT
36 401-11785 LIQUID ASPHALT SEALANT 625.000 LFT
37 406-05521 ASPHALT FOR TACK COAT 1,142.000 SYS
38 601-02241 GUARDRAIL, REMOVE 180.000 LFT
39 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 105.000 LFT
41 604-06070 SIDEWALK, CONCRETE 101.000 SYS
42 604-07902 CURB RAMP, CONCRETE, H 29.000 SYS
43 604-11738 DETECTABLE WARNING ELEMENT 8.000 LFT
44 605-02278 CURB, REMOVE 229.000 LFT
45 605-06120 CURB, CONCRETE 1,169.000 LET
46 605-06210 CENTER CURB, C CONCRETE 201.000 LET
47 605-06215 CENTER CURB, D CONCRETE 161.000 LFT
48 605-06255 CENTER CURB, D CONCRETE 133.000 SYS
49 605-09137 CURB, TURNOUT 14.000 LET
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CALL ORDER : 210 CONTRACT ID R -34940-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
50 621-06575 SODDING, NURSERY 800.000 SYS
51  628-09402 FIELD OFFICE, B 9.000 MOS
52 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
53  628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
54 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 18.000 MOS
55 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
56 628-11977 COMPUTER SYSTEM 1.000 EACH
57 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 26.000 LFT
58 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
59 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 1.000 EACH
60 720-44296 INLET, CAP 1.000 EACH
61 720-90017 INLET, J 1.000 EACH
62 720-96125 INLET, E 1.000 EACH
63 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
64 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
65 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
66 801-06710 FLASHING ARROW SIGN 180.000 DAY
67 801-06775 MAINTAINING TRAFFIC LUMP LUMP
68 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
69 802-03821 SIGN, SHEET, WITH LEGEND, 12.000 EACH
70 802-04089 SIGN, SHEET, REMOVE 8.000 EACH
71 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 34.000 LFT
72 802-07060 SIGN, SHEET, RELOCATE 17.000 EACH
73  802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 34.000 SET
74 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 5.000 SFT
75 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
76 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 4.000 EACH
77 805-01830 CONFLICT MONITOR CHANGEOUT 1.000 EACH
78 805-01842 HANDHOLE SIGNAL TYPE 1 3.000 EACH
79 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
80 805-02262 FLASHER INSTALLATION, NEW LOCATIONS LUMP LUMP
81 805-06483 CONTROLLER 1.000 EACH
82 805-06595 CONDUIT, PVC, 2 IN. 900.000 LET
83 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL 7.000 EACH
84 805-11570 RADIO ANTENNA 1.000 EACH
85 805-11744 HANDHOLE SIGNAL TYPE 2 14.000 EACH
86 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 6.000 EACH
87 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 4.000 EACH
88 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN. 4.000 EACH
89 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
90 805-78420 DISCONNECT HANGER 4.000 EACH
91 805-78445 SIGNAL SERVICE 1.000 EACH
92 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 43.000 LFT
93 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 4,184.000 LFT
94 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 1,641.000 LET
95 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 492.000 LET
96 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 5,214.000 LFT
97 805-78785 SIGNAL DETECTOR HOUSING 13.000 EACH
98 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 1,332.000 LFT
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CALL ORDER : 210 CONTRACT ID : R -34940-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
99 805-81032 SIGNAL STRAIN POLE STEEL 30 FT 4.000 EACH
100 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 2.000 EACH
101 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 340.000 SYS
102 808-06368 TRANSVERSE MARKING, REMOVE 260.000 LET
103 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 520.000 LFT
104 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,683.000 LFT
105 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 1,142.000 LEFT
106 808-06716 LINE, REMOVE 6,200.000 LET
107 808-12032 GROOVING FOR PAVEMENT MARKINGS 4,973.000 LEFT
108 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,853.000 LEFT
109 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 352.000 LEFT
110 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 213.000 LEFT
111 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 16.000 EACH
112 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 6.000 EACH

113 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 4.000 EACH
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CALL ORDER : 280 CONTRACT ID : R =35727-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION AND BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 37,791.000 SYS
14 202-02274 CURB, CONCRETE INTEGRAL, REMOVE 12,777.000 LFT
15 202-07553 REGULATED MATERIALS, REMOVE, TYPE Y 100.000 CYS
16 202-07554 REGULATED MATERIALS, TRANSPORT, TYPE Y 100.000 CYS
17 202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 100.000 CYS
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 202-51368 SLOPEWALL, REMOVE 2,813.000 SYS
21 202-52710 SIDEWALK CONCRETE, REMOVE 5,697.000 SYS
22 202-85996 LIGHT STANDARD AND MAST ARM, REMOVE 6.000 EACH
23 202-91840 FENCE, CHAIN. LINK, REMOVE 1,356.000 LFT
24  203-02000 EXCAVATION, COMMON 5,476.000 cys
25 203-02070 BORROW 2,305.000 cyYs
26 205-03371 SEDIMENT, REMOVE 100.000 CYS
27 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 178.000 TON
28 205-06933 TEMPORARY INLET PROTECTION 179.000 EACH
29 205-06934 TEMPORARY MULCH 8.000 TON
30 205-06936 TEMPORARY SEDIMENT TRAP 67.000 TON
31 205-06937 TEMPORARY SILT FENCE 3,045.000 LFT
32 205-09543 NO. 2 STONE 12,163.000 TON
33 205-11587 TEMPORARY GEOTEXTILE 5,075.000 SYS
34 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 21,000.000 SYS
35 205-11591 TEMPORARY SEED MIXTURE 482.000 LBS
36 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 256.000 CYS
37 207-08262 SUBGRADE TREATMENT, TYPE I 32,889.000 SYS
38 207-08264 SUBGRADE TREATMENT, TYPE II 1,685.000 SYS
39 211-02050 B BORROW 265.000 cys
40 211-06467 AGGREGATE FOR END BENT BACKFILL 248.000 CYS
41 211-09264 STRUCTURE BACKFILL, TYPE 1 2,705.000 CYS
42 211-09266 STRUCTURE BACKFILL, TYPE 3 825.000 CYS
43 301-07448 COMPACTED AGGREGATE NO. 53 BASE 238.000 TON
44 302-07455 DENSE GRADED SUBBASE 364.000 CYS
45 306-08043 MILLING, TRANSITION 300.000 SYS
46 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 23.000 TON
47 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 37.000 TON
48 402-10087 HMA FOR TEMPORARY PAVEMENT, D 237.000 TON
49 406-05520 ASPHALT FOR TACK COAT 1.100 TON
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CALL ORDER : 280 CONTRACT ID : R -35727-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION AND BRIDGE REHABILITATION
50 502-11543 PCCP, 4 IN. 77.000 SYS
51 502-11564 PCCP, 7 IN. 924.000 SYS
52 503-05240 D-1 CONTRACTION JOINT 605.000 LEFT
53 503-05310 TERMINAL JOINT 157.000 LET
54 506-06333 PCCP PATCHING, FULL DEPTH 29.000 SYS
55 601-01115 GUARDRAIL, W-BEAM, 1 FT 6.75 IN. SPACING 50.000 LET
56 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 5.000 EACH
57 601-02241 GUARDRAIL, REMOVE 3,380.000 LET
58 601-05999 CURVED TERMINAL END 2.000 EACH
59 601-94689 GUARDRAIL, END TREATMENT, OS 7.000 EACH
60 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 956.250 LEFT
61 603-06045 FENCE, CHAIN LINK, 48 IN. 174.000 LEFT
62 603-93373 FENCE PEDESTRIAN 1,349.000 LET
63 604-06070 SIDEWALK, CONCRETE 5,352.000 SYS
64 604-07894 CURB RAMP, CONCRETE, A 13.000 SYS
65 604-07897 CURB RAMP, CONCRETE, C 15.000 SYS
66 604-07900 CURB RAMP, CONCRETE, F 112.000 SYS
67 604-07901 CURB RAMP, CONCRETE, G 19.000 SYS
68 604-07903 CURB RAMP, CONCRETE, K 110.000 SYS
69 604-07904 CURB RAMP, CONCRETE, L 51.000 SYS
70 604-07904 CURB RAMP, CONCRETE, L 4.000 SYS
71 604-08086 CURB RAMP, CONCRETE 220.000 SYS
72 604-44251 STEPS, CONCRETE 1.000 CYs
73 605-06090 CURB, INTEGRAL CONCRETE 255.000 LET
74 605-06120 CURB, CONCRETE 76.000 LET
75 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 1,635.100 SYS
76 610-08446 PCCP FOR APPROACHES, 6 IN. 51.000 SYS
77 610-09108 PCCP FOR APPROACHES, 9 IN. 530.000 SYS
78 616-02320 GEOTEXTILES 9,928.000 SYS
79 616-06405 RIPRAP, REVETMENT 252.000 TON
80 616-06425 RIPRAP, GROUTED, 12 IN. 2,813.000 SYS
81 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
82 621-02770 EROSION CONTROL BLANKET 9,769.000 SYS
83 621-03893 MULCH STONE 88.000 TON
84 621-06560 MULCHED SEEDING U 7,778.000 SYS
85 621-06567 WATER 22.000 kGAL
86 621-06570 TOPSOIL 1,060.000 CYsS
87 621-06575 SODDING, NURSERY 3,941.000 SYS
88 621-08538 MULCH 41.000 CYSs
89 621-09273 WEED BARRIER 403.000 SYS
90 622-05627 PLANT, CONIFEROUS EVERGREEN, CONE BROAD UPRIGHT, OVER 96 IN. 22.000 EACH
91 622-05634 PLANT, CONIFEROUS EVERGREEN, PROSTRATE BROAD SPREADING, 22.000 EACH
92 622-05642 PLANT, DECIDUOUS SHRUB, OVER 48 IN. 54.000 EACH
93 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 159.000 EACH
94 628-09403 FIELD OFFICE, C 18.000 MOS
95 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
96 702-93722 CONCRETE, C, 39.900 CYs
97 703-06029 REINFORCING BARS, EPOXY COATED 593,409.000 LBS

98 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 162.000 EACH
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CALL ORDER  : 280 CONTRACT ID : R -35727-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION AND BRIDGE REHABILITATION
99 704-51002 CONCRETE, C, SUPERSTRUCTURE 2,051.500 CYs
100 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 6.000 EACH
101 706-08505 REINFORCED CONCRETE MOMENT SLAB, 18 IN. 229.800 SYS
102 706-09965 RAILING, CONCRETE TX 1,583.000 LET
103 709-51821 SURFACE SEAL LUMP LUMP
104 709-51821 SURFACE SEAL LUMP LUMP
105 709-51821 SURFACE SEAL LUMP LUMP
106 710-09158 PATCHING CONCRETE STRUCTURES 2,101.000 SFT
107 711-90932 EDGING, STEEL 213.000 LET
108 715-01354 CLEAN EXISTING PIPE 405.000 LET
109 715-01841 PIPE, DUCTILE IRON, 15 IN. 52.000 LET
110 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 210.000 LET
111 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 24.000 LET
112 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 35.000 LET
113 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 4,436.000 LET
114 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 241.000 LET
115 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 250.000 LET
116 715-05212 PIPE, TYPE 4, CIRCULAR, 24 IN. 16.000 LET
117 715-05217 PIPE, TYPE 5, CIRCULAR, 12 IN. 23.000 LET
118 715-05407 PIPE, END BENT DRAIN, 6 IN. 250.000 LET
119 715-08250 PIPE DUCTILE IRON 12 IN. 263.000 LET
120 715-09446 PIPE, TYPE 4, CIRCULAR, 36 IN. 875.000 LET
121  715-46000 PIPE END SECTION, DIAMETER 12 IN. 12.000 EACH
122 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
123  718-52610 AGGREGATE FOR UNDERDRAINS 78.000 cYs
124 720-01092 MANHOLE, J15 MODIFIED 11.000 EACH
125 720-08241 MANHOLE, K15 MODIFIED 1.000 EACH
126 720-09079 INLET, HA5 MODIFIED 2.000 EACH
127 720-44015 CASTING, 2, FURNISH AND ADJUST TO GRADE 11.000 EACH
128 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 7.000 EACH
129 720-45030 INLET, E7 2.000 EACH
130 720-45410 MANHOLE, C4 12.000 EACH
131 720-45415 MANHOLE, D4 1.000 EACH
132 720-92025 MANHOLE, D2 9.000 EACH
133  720-93409 INLET, B15 MODIFIED 58.000 EACH
134 720-93411 INLET, C15 MODIFIED 55.000 EACH
135 720-94847 INLET, R13 MODIFIED 2.000 EACH
136 731-93945 FACE PANELS, CONCRETE 2,023.000 SFT
137 731-93946 WALL ERECTION 2,023.000 SFT
138 731-93947 LEVELING PAD, CONCRETE 248.000 LET
139 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
140 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
141 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 45,475.000 LET
142 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 17.000 LET
143 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 515.000 LET
144 801-06625 DETOUR ROUTE MARKER ASSEMBLY 140.000 EACH
145 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
146 801-06645 CONSTRUCTION SIGN, B 39.000 EACH

147 801-06710 FLASHING ARROW SIGN 420.000 DAY
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION AND BRIDGE REHABILITATION
148 801-06775 MAINTAINING TRAFFIC LUMP LUMP
149 801-07118 BARRICADE, III-A 792.000 LFT
150 801-07119 BARRICADE, III-B 96.000 LET
151 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,050.000 LET
152 801-09087 TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN. 175.000 LFT
153 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
154 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 762.000 LET
155 802-05703 SIGN POST, SQUARE TYPE 3 REINFORCED ANCHOR BASE 68.000 LET
156 802-07057 SIGN, PANEL, WITH LEGEND 322.000 SFT
157 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 14.000 EACH
158 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 8.000 EACH
159 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.080 IN. THICKNESS 4.000 SFT
160 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 339.000 SFT
161 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 10.000 SFT
162 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 134.000 SFT
163 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 39.000 SFT
164 802-74050 SIGN, OVERHEAD, REMOVE 12.000 EACH
165 802-76095 STRUCTURAL STEEL, BREAKAWAY 1,093.000 1LBS
166 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
167 805-11813 CONDUIT, PVC, 2 IN. SCHEDULE 80 3,952.000 LET
168 805-90267 CONDUIT, STEEL, GALVANIZED, 3 IN. 950.000 LET
169 807-01653 WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE 1/C 4,148.000 LET
170 807-02191 HANDHOLE LIGHTING 14.000 EACH
171 807-02193 LIGHT STANDARD FOUNDATION 3 FT DIAMETER X 8 FT 39.000 EACH
172 807-03950 LUMINAIRE ORNAMENTAL 47.000 EACH
173 807-03951 LIGHT POLE ORNAMENTAL 47.000 EACH
174 807-05073 JUNCTION BOX 4.000 EACH
175 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 2,500.000 LET
176 807-07580 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 9,107.000 LET
177 807-78590 HANDHOLE 10.000 EACH
178 807-86810 SERVICE POINT, II 3.000 EACH
179 807-86843 WIRE, NO. 4 COPPER, 1/C 2,960.000 LET
180 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 2,700.000 LET
181 807-86910 CONNECTOR KIT, UNFUSED 47.000 EACH
182 807-86915 CONNECTOR KIT, FUSED 47.000 EACH
183 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 93.000 EACH
184 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 36.000 EACH
185 807-86930 INSULATION LINK, NON-WATERPROOFED 118.000 EACH
186 807-86935 INSULATION LINK, WATERPROOFED 64.000 EACH
187 807-86955 CABLE-DUCT MARKER 8.000 EACH
188 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,237.000 LET
189 808-06716 LINE, REMOVE 1,249.000 LET
190 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
191 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 200.000 LET
192 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 1,443.000 LET
193 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 1,454.000 LET
194 808-12032 GROOVING FOR PAVEMENT MARKINGS 31,506.000 LET
195 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,013.000 LET

SECTION NO. 0002 HMA PAVEMENT
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ITEM NO. DESCRIPTION QUANTITY UNITS
196 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
197 203-02070 BORROW 640.000 CYS
198 207-08262 SUBGRADE TREATMENT, TYPE I 195.000 SYS
199 301-07448 COMPACTED AGGREGATE NO. 53 BASE 797.000 TON
200 401-07353 QC/QA-HMA, 4, 76, SURFACE, 12.5 mm 2,296.000 TON
201 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 2,868.000 TON
202 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 mm 7,456.000 TON
203 401-10258 JOINT ADHESIVE, SURFACE 10,392.000 LET
204 401-10259 JOINT ADHESIVE, INTERMEDIATE 10,392.000 LFT
205 401-11785 LIQUID ASPHALT SEALANT 10,392.000 LET
206 406-05520 ASPHALT FOR TACK COAT 11.200 TON
207 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 447.000 LET
208 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 340.000 LET
209 605-52807 CURB AND GUTTER, COMBINED 7,404.000 LET
210 615-06505 MONUMENT, B 39.000 EACH
211 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 410.000 LET
212 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 1.000 EACH
213 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 2,527.000 LET
214 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 12,054.000 LET
215 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 24 IN. 94.000 LET
216 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE, 8 IN. 162.000 LET
217 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 753.000 LET
218 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 12,760.000 LET
219 808-75256 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 170.000 LET
220 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 77.000 LET
221 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 28.000 EACH
222 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 1.000 EACH
SECTION NO. 0003 PCCP PAVEMENT
223 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
224 203-02000 EXCAVATION, COMMON 853.000 CYS
225 302-07455 DENSE GRADED SUBBASE 5,371.000 CYS
226 501-09107 QC/QA-PCCP, 9 IN. 10,824.000 SYS
227 501-09606 QC/QA-PCCP, 8 IN. 4,673.000 SYS
228 501-09749 QC/QA-PCCP, 9.5 IN. 6,438.000 SYS
229 501-10254 QC/QA-PCCP, 8.5 IN. 7,202.000 SYS
230 503-05240 D-1 CONTRACTION JOINT 18,090.000 LET
231 503-05310 TERMINAL JOINT 314.000 LET
232 605-06090 CURB, INTEGRAL CONCRETE 10,489.000 LET
233 615-06515 MONUMENT, D 39.000 EACH
234 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 1,490.000 LET
235 808-10032 LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN. 162.000 LET
236 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 12,054.000 LET
237 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 12,201.000 LET
238 808-10049 LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. 753.000 LET
239 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 77.000 LET
240 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY 1.000 EACH
241 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R 1.000 EACH
242 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 28.000 EACH

243 808-10099 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 410.000 LFT
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CALL ORDER : 280 CONTRACT ID : R -35727-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0003 PCCP PAVEMENT
244 808-10101 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 170.000 LFT

245 808-11776 TRANSVERSE MARKING, MULTI-COMPONENT, YIELD LINE, 94.000 LFT
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CALL ORDER : 290 CONTRACT ID : R -35798-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-06541 REMOVE 1.000 EACH
12 202-74035 SIGN, REMOVE 82.000 EACH
13 205-06933 TEMPORARY INLET PROTECTION 30.000 EACH
14 301-07448 COMPACTED AGGREGATE NO. 53 BASE 319.000 TON
15 304-07783 HMA PATCHING, TYPE D 218.000 TON
16 305-07463 PCC BASE PATCHING, 8 IN. 722.000 SYS
17 305-07468 PCC BASE PATCHING, 12 IN. 167.000 SYS
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 26,460.000 SYS
19 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 2,183.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 12,075.000 LET
21 401-11785 LIQUID ASPHALT SEALANT 12,075.000 LEFT
22 406-05520 ASPHALT FOR TACK COAT 7.000 TON
23 615-06500 MONUMENT, A 10.000 EACH
24 621-06575 SODDING, NURSERY 50.000 SYS
25 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
26 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
27 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 10.000 MOS
28 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
29 628-11977 COMPUTER SYSTEM 1.000 EACH
30 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
31 720-44000 CASTING, ADJUST TO GRADE 14.000 EACH
32 801-06640 CONSTRUCTION SIGN, A 51.000 EACH
33 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
34 801-06710 FLASHING ARROW SIGN 120.000 DAY
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 470.000 LET
37 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 229.000 SET
38 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 67.000 SET
39 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 41.000 SET
40 802-99058 SIGN SHEET, INSTALL 13.000 EACH
41 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
42 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
43 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 4.000 EACH
44 805-01842 HANDHOLE SIGNAL TYPE 1 1.000 EACH
45 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 70.000 LEFT
46 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
47 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 8.000 EACH
48 805-08487 BACKPLATE, SIGNAL 9.000 EACH
49 805-09845 CONTACT CLOSURE CARD 2.000 EACH
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CALL ORDER : 290 CONTRACT ID : R -35798-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
50 805-09846 RECEIVER PROCESSOR 2.000 EACH
51 805-10107 WIRELESS MAGNETOMETER DETECTOR 54.000 EACH
52 805-78109 CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE 1.000 EACH
53 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 5.000 EACH
54 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 4.000 EACH
55 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 8.000 EACH
56 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
57 805-78420 DISCONNECT HANGER 4.000 EACH
58 805-78445 SIGNAL SERVICE 1.000 EACH
59 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 35.000 LET
60 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 815.000 LET
61 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 1,215.000 LET
62 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
63 805-81032 SIGNAL STRAIN POLE STEEL 30 FT 2.000 EACH
64 805-81060 SIGNAL STRAIN POLE STEEL 36 FT 2.000 EACH
65 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 9.000 EACH
66 807-03594 RELOCATE EXISTING LIGHT 2.000 EACH
67 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 22.000 EACH
68 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 112.000 LET
69 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 754.000 LET
70 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 6,153.000 LET
71 808-09968 PAVEMENT MARKING 1,728.000 SFT
72 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 336.000 LET
73  808-12032 GROOVING FOR PAVEMENT MARKINGS 17,548.000 LET
74 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 2,656.000 LET
75 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 425.000 LET
76 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,268.000 LET
77 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 367.000 LET
78 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 987.000 LET
79 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 26.000 EACH

80 808-95933 CURB, PAINTING, YELLOW 2,380.000 LET
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CALL ORDER  : 310 CONTRACT ID : R -36000-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 182.000 SYS
12 202-02278 CURB, CONCRETE, REMOVE 302.000 LET
13 203-02000 EXCAVATION, COMMON 2,106.000 cys
14 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
15 205-06937 TEMPORARY SILT FENCE 930.000 LFT
16 207-08264 SUBGRADE TREATMENT, TYPE IT 128.000 SYS
17 207-08266 SUBGRADE TREATMENT, TYPE III 5,975.000 SYS
18 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,990.000 TON
19 302-06464 SUBBASE FOR PCCP 40.000 cys
20 306-08034 MILLING, ASPHALT, 1 1/2 IN. 23.000 SYS
21 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 337.000 TON
22 401-07370 QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm 532.000 TON
23 406-05520 ASPHALT FOR TACK COAT 2.000 TON
24 502-06627 PCCP, 6 IN. 128.000 SYS
25 604-06070 SIDEWALK, CONCRETE 959.000 SYS
26  604-07900 CURB RAMP, CONCRETE, F 78.000 SYS
27 604-07901 CURB RAMP, CONCRETE, G 120.000 SYS
28 604-95344 HAND RAIL, PEDESTRIAN 141.000 LFT
29 605-06140 CURB AND GUTTER, CONCRETE 207.000 LFT
30 611-08232 MATILBOX ASSEMBLY, SINGLE RESET 2.000 EACH
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
32 621-06560 MULCHED SEEDING U 5,572.000 SYS
33 715-94530 ADJUST WATER VALVE TO GRADE 3.000 EACH
34 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
35 801-06640 CONSTRUCTION SIGN, A 1.000 EACH
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 802-07060 SIGN, SHEET, RELOCATE 4.000 EACH
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CALL ORDER  : 320 CONTRACT ID : R -36016-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 302-06464 SUBBASE FOR PCCP 2,900.000 CYs
11 304-07490 HMA PATCHING, TYPE B 1,200.000 TON
12 406-05520 ASPHALT FOR TACK COAT 2.000 TON
13 503-03489 RETROFITTED TIE BARS 335.000 EACH
14 503-05240 D-1 CONTRACTION JOINT 5,932.000 LET
15 506-06333 PCCP PATCHING, FULL DEPTH 11,082.000 SYS
16 506-06334 PCCP PATCHING, PARTIAL DEPTH 4,287.000 SYS
17 507-07480 PROFILING, PCCP 5,100.000 SYS
18 507-07505 RETROFIT LOAD TRANSFER 6,703.000 EACH
19 507-08271 JOINTS IN PCCP, FILLED 715,000.000 LET
20 628-09403 FIELD OFFICE, C 9.000 MOS
21 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
22 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
23 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
24 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 27.000 MOS
25 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
26 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 5,000.000 LET
27 718-52610 AGGREGATE FOR UNDERDRAINS 450.000 CYS
28 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,445.000 SYS
29 801-03290 CONSTRUCTION SIGN, C 28.000 EACH
30 801-06204 TEMPORARY PAVEMENT MARKING, 5 IN. 31,644.000 LET
31 801-06640 CONSTRUCTION SIGN, A 94.000 EACH
32 801-06710 FLASHING ARROW SIGN 600.000 DAY
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 801-11598 ARIES FIELD PROCESSOR FOR PCMS 4.000 EACH
35 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 8.000 EACH
36 801-11845 AUTOMATED WORK ZONE INFORMATION SYSTEM, DETECTORS 27.000 EACH
37 801-97643 TEMPORARY BUZZ STRIPS 7,000.000 LET
38 808-06716 LINE, REMOVE 164,716.000 LET
39 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
40 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 80,398.000 LET
41 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 80,398.000 LET
42 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 45,080.000 LET
43  808-12032 GROOVING FOR PAVEMENT MARKINGS 205,900.000 LET
44 808-75994 PRISMATIC REFLECTOR 2,206.000 EACH
45 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 735.000 EACH
46 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 735.000 EACH
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CALL ORDER : 330 CONTRACT ID : R -36328-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, ROADWAY CORRIDOR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 1,119.000 SYS
12 202-02278 CURB, CONCRETE, REMOVE 3,290.000 LET
13 202-02279 CURB AND GUTTER, REMOVE 150.000 LFT
14 202-52710 SIDEWALK CONCRETE, REMOVE 2,350.000 SYS
15 202-74035 SIGN, REMOVE 2.000 EACH
16 202-90747 RETAINING WALL, REMOVE 31.000 LFT
17 203-02000 EXCAVATION, COMMON 980.000 cys
18 203-02070 BORROW 323.000 cys
19 205-03371 SEDIMENT, REMOVE 50.000 CYS
20 205-06933 TEMPORARY INLET PROTECTION 21.000 EACH
21 205-06937 TEMPORARY SILT FENCE 208.000 LFT
22 207-08204 SUBGRADE TREATMENT, TYPE ITI 1,120.000 SYS
23 211-092064 STRUCTURE BACKFILL, TYPE 1 7.000 CYS
24 304-07491 HMA PATCHING, TYPE C 62.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 11,611.000 SYS
26 306-08043 MILLING, TRANSITION 1,491.000 SYS
27 306-08432 MILLING, APPROACH 735.000 SYS
28 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 1,081.000 TON
29  401-07379 QC/OA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 1,585.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 9,340.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 9,340.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 9,340.000 LFT
33 406-05521 ASPHALT FOR TACK COAT 13,837.000 SYS
34 604-06070 SIDEWALK, CONCRETE 2,350.000 SYS
35 604-07897 CURB RAMP, CONCRETE, C 17.000 SYS
36 604-07900 CURB RAMP, CONCRETE, F 24.000 SYS
37 604-07901 CURB RAMP, CONCRETE, G 64.000 SYS
38 604-07902 CURB RAMP, CONCRETE, H 41.000 SYS
39 604-07903 CURB RAMP, CONCRETE, K 100.000 SYS
40 605-06120 CURB, CONCRETE 3,290.000 LET
41 605-06125 CURB, CONCRETE, MODIFIED 31.000 LFT
42 610-07488 HMA FOR APPROACHES, TYPE C 178.000 TON
43 610-08446 PCCP FOR APPROACHES, 6 IN. 250.000 SYS
44 610-09108 PCCP FOR APPROACHES, 9 IN. 870.000 SYS
45 615-06505 MONUMENT, B 5.000 EACH
46 618-03812 BENCH 2.000 EACH
47 618-97672 TRASH RECEPTACLE 3.000 EACH
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
49 621-06557 SEED MIXTURE T 28.000 LBS
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CALL ORDER  : 330 CONTRACT ID R -36328-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, ROADWAY CORRIDOR
50 621-06565 MULCHING MATERIAL 6.000 TON
51 621-06567 WATER 7.000 kGAL
52 621-06570 TOPSOIL 140.000 CYs
53 621-06575 SODDING, NURSERY 1,689.000 SYS
54 628-09402 FIELD OFFICE, B 12.000 MOS
55 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 8.000 LET
56 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
57 720-44000 CASTING, ADJUST TO GRADE 23.000 EACH
58 720-45010 INLET, A3 2.000 EACH
59 801-02595 CONTROLLER RESET TIMING 6.000 EACH
60 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
61 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 34,102.000 LET
62 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 140.000 LET
63 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
64 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
65 801-06710 FLASHING ARROW SIGN 240.000 DAY
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-07119 BARRICADE, III-B 120.000 LFT
68 801-94295 SIGNAL HEAD RELOCATE 42.000 EACH
69 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 16.000 LET
70 802-07060 SIGN, SHEET, RELOCATE 30.000 EACH
71 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 8.000 SFT
72 802-74050 SIGN, OVERHEAD, REMOVE 2.000 EACH
73  805-02032 PEDESTRIAN SIGNAL HEAD 12 IN. RELOCATE 4.000 EACH
74 805-02645 SIGNAL PEDESTAL FOUNDATION, A 3.000 EACH
75 805-04133 SIGNAL POLE, PEDESTAL, 12FT 3.000 EACH
76 805-06595 CONDUIT, PVC, 2 IN. 516.000 LET
77 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 5,112.000 LET
78 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 1,272.000 LET
79 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 536.000 LET
80 808-04096 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE 16.000 EACH
81 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,060.000 LET
82 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 603.000 LET
83 808-12032 GROOVING FOR PAVEMENT MARKINGS 6,495.000 LET
84 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 760.000 LET
85 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,071.000 LET
86 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 247.000 LET
87 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 13.000 EACH
88 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 114.000 EACH
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CALL ORDER : 350 CONTRACT ID : R -37484-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 EROSION CONTROL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 203-02000 EXCAVATION, COMMON 2,763.000 CYs
10 205-06937 TEMPORARY SILT FENCE 528.000 LEFT
11 205-09387 TEMPORARY TURBIDITY CURTAIN 285.000 LEFT
12 211-02050 B BORROW 2,587.000 CYS
13 214-07203 GEOGRID, TYPE II 1,360.000 SYS
14 304-07491 HMA PATCHING, TYPE C 44.000 TON
15 616-02320 GEOTEXTILES 1,044.000 SYS
16 616-05689 RIPRAP, CLASS 2 1,069.000 TON
17 616-06405 RIPRAP, REVETMENT 106.000 TON
18 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
19 621-06626 MULCHED SEEDING D 1,904.000 SYS
20 621-08161 PERMANENT TURF REINFORCEMENT MAT 695.000 SYS
21 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 10.000 EACH
22 622-10003 LIVE PLANT STAKING 202.000 EACH
23  628-09401 FIELD OFFICE, A 6.000 MOS
24 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
25 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
26 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
27 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
28 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
29 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
30 713-04643 TEMPORARY ACCESS LANE LUMP LUMP
31 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
32 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 300.000 LEFT
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CALL ORDER : 380 CONTRACT ID : R -39050-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, TREE REMOVAL AND TRIMMING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-01015 CLEARING AND GRUBBING LUMP LUMP
9 201-02245 TREE 6 IN., REMOVE 25.000 EACH
10 201-02250 TREE 10 IN., REMOVE 15.000 EACH
11 201-02255 TREE 18 IN., REMOVE 15.000 EACH
12 201-02260 TREE 30 IN., REMOVE 5.000 EACH
13 202-91922 STUMP, REMOVE 60.000 EACH
14 205-06937 TEMPORARY SILT FENCE 6,000.000 LEFT
15 621-06557 SEED MIXTURE T 150.000 LBS
16 621-06565 MULCHING MATERIAL 2.000 TON
17 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 420 CONTRACT ID : RS-34917-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 259.000 SYS
12 202-90277 DETECTOR HOUSING, REMOVE 9.000 EACH
13 301-07448 COMPACTED AGGREGATE NO. 53 BASE 60.000 TON
14 304-07490 HMA PATCHING, TYPE B 543.000 TON
15 304-07490 HMA PATCHING, TYPE B 243.000 TON
16 304-07491 HMA PATCHING, TYPE C 551.000 TON
17 304-07491 HMA PATCHING, TYPE C 509.000 TON
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 53,415.000 SYS
19 306-08432 MILLING, APPROACH 7,247.000 SYS
20 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 1,245.000 TON
21 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 3,162.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 31,570.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 31,570.000 LFT
24 406-05520 ASPHALT FOR TACK COAT 19.000 TON
25 604-06070 SIDEWALK, CONCRETE 400.000 SYS
26 604-07894 CURB RAMP, CONCRETE, A 189.000 SYS
27 604-07897 CURB RAMP, CONCRETE, C 101.000 SYS
28  604-07901 CURB RAMP, CONCRETE, G 45.000 SYS
29  604-07902 CURB RAMP, CONCRETE, H 54.000 SYS
30 604-07903 CURB RAMP, CONCRETE, K 202.000 SYS
31 610-07487 HMA FOR APPROACHES, TYPE B 98.000 TON
32 610-07488 HMA FOR APPROACHES, TYPE C 501.000 TON
33 628-09402 FIELD OFFICE, B 6.000 MOS
34 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
35 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
36 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
37 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 12.000 MOS
38 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
39 628-11977 COMPUTER SYSTEM 1.000 EACH
40 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
41 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
42 720-44000 CASTING, ADJUST TO GRADE 12.000 EACH
43 720-44000 CASTING, ADJUST TO GRADE 50.000 EACH
44 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 1.000 EACH
45 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 48.000 LFT
46 720-45615 STRUCTURE, INLET, RECONSTRUCTED 20.000 LFT
47 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 3.000 EACH
48 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 24.000 EACH
49 801-01505 TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY) 1.000 EACH
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CALL ORDER : 420 CONTRACT ID : RS-34917-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-01506 TEMPORARY PAVEMENT MESSAGE MARKING, (RXR) 2.000 EACH
51 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
52 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
53 801-06196 DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES 27.000 EACH
54 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,753.000 LET
55 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,753.000 LFT
56 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 24.000 EACH
57 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) 1.000 EACH
58 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) 2.000 EACH
59 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 416.000 LET
60 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 446.000 LET
61 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8.000 EACH
62 801-06640 CONSTRUCTION SIGN, A 76.000 EACH
63 801-06645 CONSTRUCTION SIGN, B 138.000 EACH
64 801-06710 FLASHING ARROW SIGN 90.000 DAY
65 801-06775 MAINTAINING TRAFFIC LUMP LUMP
66 801-07118 BARRICADE, III-A 800.000 LET
67 801-07119 BARRICADE, III-B 48.000 LET
68 801-92448 CONSTRUCTION SIGNS MOBILE 900.000 DAY
69 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 26.000 LFT
70 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
71 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 3,149.000 LET
72  805-78785 SIGNAL DETECTOR HOUSING 9.000 EACH
73  805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 1,072.000 LET
74 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 770.000 LET
75 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,169.000 LET
76 808-08258 TRANSVERSE MARKING 800.000 LET
77 808-08258 TRANSVERSE MARKING 195.000 LET
78 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
79 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 80.000 LET
80 808-12032 GROOVING FOR PAVEMENT MARKINGS 19,502.000 LET
81 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 780.000 LET
82 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 14,781.000 LET
83 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 165.000 LET
84 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 416.000 LET
85 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 1,759.000 LET
86 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 24.000 EACH
87 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 1.000 EACH
88 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
89 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 922.000 LET

90 808-97664 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
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CALL ORDER : 430 CONTRACT ID : RS-34920-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-93741 GUARDRAIL, END TREATMENT, REMOVE 2.000 EACH
11 207-08264 SUBGRADE TREATMENT, TYPE II 1,002.000 SYS
12 303-07449 COMPACTED AGGREGATE NO. 73 205.000 TON
13 304-07490 HMA PATCHING, TYPE B 950.000 TON
14 306-08033 MILLING, ASPHALT, 1 IN. 28,551.000 SYS
15 306-08034 MILLING, ASPHALT, 1 1/2 IN. 23,962.000 SYS
16 306-08043 MILLING, TRANSITION 439.000 SYS
17 306-08432 MILLING, APPROACH 5,017.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 4,369.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 21,548.000 LET
21 401-11785 LIQUID ASPHALT SEALANT 21,548.000 LEFT
22 406-05520 ASPHALT FOR TACK COAT 16.000 TON
23 601-02241 GUARDRAIL, REMOVE 25.000 LEFT
24 601-09238 HAND DIG GUARDRAIL POST HOLES 8.000 EACH
25 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
26 604-06070 SIDEWALK, CONCRETE 40.000 SYS
27 604-07894 CURB RAMP, CONCRETE, A 7.000 SYS
28 604-07896 CURB RAMP, CONCRETE, B 17.000 SYS
29 604-07897 CURB RAMP, CONCRETE, C 6.000 SYS
30 604-07900 CURB RAMP, CONCRETE, F 29.000 SYS
31 604-07901 CURB RAMP, CONCRETE, G 30.000 SYS
32 604-07902 CURB RAMP, CONCRETE, H 13.000 SYS
33 606-07484 MILLED HMA CORRUGATIONS 15,710.000 LET
34 610-07487 HMA FOR APPROACHES, TYPE B 824.000 TON
35 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 2.000 EACH
36 628-09402 FIELD OFFICE, B 6.000 MOS
37 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
38 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
39 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
40 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 12.000 MOS
41 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
42 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
43 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 5.000 EACH
44 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 1.000 EACH
45 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
46 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,000.000 LEFT
47 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,000.000 LEFT
48 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 111.000 LFT
49 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 111.000 LEFT
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CALL ORDER : 430 CONTRACT ID : RS-34920-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
51 801-06645 CONSTRUCTION SIGN, B 16.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07118 BARRICADE, III-A 80.000 LET
54 801-92448 CONSTRUCTION SIGNS MOBILE 720.000 DAY
55 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 24.000 LET
56 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
57 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,080.000 LET
58 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 37,194.000 LET
59 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 32,507.000 LET
60 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
61 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 162.000 LET
62 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 64.000 LET
63 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 111.000 LET
64 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH

65 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 207.000 EACH
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CALL ORDER : 440 CONTRACT ID RS-34967-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-52710 SIDEWALK CONCRETE, REMOVE 220.000 SYS
13 207-09935 SUBGRADE TREATMENT, TYPE IC 60.000 SYS
14 303-07449 COMPACTED AGGREGATE NO. 73 2,150.000 TON
15 304-07491 HMA PATCHING, TYPE C 1,655.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN. 217,000.000 SYS
17 306-08432 MILLING, APPROACH 9,425.000 SYS
18 401-06204 PROFILOGRAPH, HMA LUMP LUMP
19 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 6,200.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 86,000.000 LFT
21 401-11785 LIQUID ASPHALT SEALANT 86,000.000 LFT
22 402-07452 HMA WEDGE AND LEVEL, TYPE C 200.000 TON
23 406-05520 ASPHALT FOR TACK COAT 65.000 TON
24 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 13.000 TON
25 410-11935 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm - SMA 11,000.000 TON
26 412-09355 FOG SEAL 14,100.000 SYs
27 507-08269 CRACKS IN PCCP, FILLED 500.000 LFT
28 507-08271 JOINTS IN PCCP, FILLED 2,100.000 LET
29  604-06070 SIDEWALK, CONCRETE 80.000 SYS
30 604-07894 CURB RAMP, CONCRETE, A 20.000 SYs
31 604-07897 CURB RAMP, CONCRETE, C 65.000 SYS
32 604-07901 CURB RAMP, CONCRETE, G 35.000 SYS
33 605-01870 CURB, CONCRETE A 155.000 LET
34 605-02278 CURB, REMOVE 225.000 LFT
35 606-07484 MILLED HMA CORRUGATIONS 58,000.000 LET
36 610-07488 HMA FOR APPROACHES, TYPE C 775.000 TON
37 621-06575 SODDING, NURSERY 65.000 SYS
38 628-09402 FIELD OFFICE, B 10.000 MOS
39 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
40 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
41 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 10.000 MOS
42 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
43 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
44 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 8,500.000 LFT
45 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 8,500.000 LFT
46 801-06640 CONSTRUCTION SIGN, A 91.000 EACH
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 2,500.000 LFT
49 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 900.000 LFT
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CALL ORDER : 440 CONTRACT ID : RS-34967-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 4.000 EACH
51 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 5,200.000 LFT
52 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 122,000.000 LET
53 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 103,000.000 LEFT
54 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
55 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 165.000 LFT
56 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 220.000 LET
57 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 255.000 LFT
58 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 200.000 LFT
59 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 410.000 LFT
60 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 10.000 EACH
61 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
62 808-75350 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 1.000 EACH
63 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,575.000 EACH

64 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 2,638.000 LEFT
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CALL ORDER : 450 CONTRACT ID : RS-37934-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02279 CURB AND GUTTER, REMOVE 104.000 LEFT
10 202-52710 SIDEWALK CONCRETE, REMOVE 38.000 SYS
11 202-90277 DETECTOR HOUSING, REMOVE 33.000 EACH
12 202-93996 PEDESTAL BASE, REMOVE 1.000 EACH
13 205-06937 TEMPORARY SILT FENCE 100.000 LEFT
14 207-09935 SUBGRADE TREATMENT, TYPE IC 371.000 SYS
15 214-11796 GEOGRID, TYPE IB 260.000 SYS
16 304-07491 HMA PATCHING, TYPE C 1,355.000 TON
17 306-08043 MILLING, TRANSITION 2,325.000 SYS
18 306-11872 MILLING, PROFILE 228,955.000 SYS
19 406-05520 ASPHALT FOR TACK COAT 1.000 TON
20 408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 34.000 TON
21 412-09355 FOG SEAL 41,286.000 SYS
22 414-11468 ULTRATHIN BONDED WEARING COURSE 9.5 mm 229,275.000 SYS
23 604-07894 CURB RAMP, CONCRETE, A 21.000 SYS
24 604-07896 CURB RAMP, CONCRETE, B 30.000 SYS
25 605-06140 CURB AND GUTTER, CONCRETE 104.000 LET
26 610-07488 HMA FOR APPROACHES, TYPE C 167.000 TON
27 612-04315 MATERIAL FOR UNDERSEAL 4.000 TON
28 612-60410 DRILLED HOLE FOR UNDERSEAL 60.000 EACH
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
30 621-06575 SODDING, NURSERY 18.000 SYS
31 628-09402 FIELD OFFICE, B 7.000 MOS
32 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
33 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
34 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
35 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
36 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 21.000 MOS
37 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
38 628-11977 COMPUTER SYSTEM 1.000 EACH
39 720-44000 CASTING, ADJUST TO GRADE 14.000 EACH
40 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
41 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
42 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 10,935.000 LEFT
43 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 10,935.000 LET
44 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 505.000 LEFT
45 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 505.000 LEFT
46 801-06640 CONSTRUCTION SIGN, A 87.000 EACH
47 801-06645 CONSTRUCTION SIGN, B 9.000 EACH
48 801-06710 FLASHING ARROW SIGN 120.000 DAY
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER  : 450 CONTRACT ID : RS-37934-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE
50 801-07118 BARRICADE, III-A 48.000 LFT
51 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 6.000 SFT
52 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 320.000 LET
53 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 6.000 EACH
54 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
55 805-11817 PEDESTRIAN PUSH BUTTON, APS 6.000 EACH
56 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 13,650.000 LET
57 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 1,395.000 LET
58 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 1,395.000 LET
59 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 2,000.000 LET
60 805-78785 SIGNAL DETECTOR HOUSING 33.000 EACH
61 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 10,500.000 LET
62 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 1.000 EACH
63 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 13,463.000 LET
64 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 100.000 LET
65 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 74,712.000 LET
66 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 65,719.000 LET
67 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 62.000 EACH
68 808-06724 PAVEMENT MESSAGE MARKING, PAINT, ONLY 4.000 EACH
69 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 505.000 LET
70 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
71 808-75100 TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN. 440.000 LET
72  808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,859.000 EACH

73 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,875.000 EACH
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CALL ORDER : 470 CONTRACT ID : RS-38193-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTIONAL AND PARK ROAD

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 304-07490 HMA PATCHING, TYPE B 15.000 TON
10 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,005.000 SYS
11 306-08041 MILLING, PCCP 15.000 SYS
12 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 170.000 TON
13 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 140.000 TON
14 401-10258 JOINT ADHESIVE, SURFACE 730.000 LFT
15 401-10259 JOINT ADHESIVE, INTERMEDIATE 290.000 LFT
16 401-11785 LIQUID ASPHALT SEALANT 730.000 LFT
17 404-10137 SEAL COAT, 2P 16,000.000 SYS
18 406-05520 ASPHALT FOR TACK COAT 1.000 TON
19 412-09355 FOG SEAL 16,000.000 SYS
20 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
21 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
22 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
23 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 10.000 MOS
24 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 480 CONTRACT ID : RS-38286-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 72.000 SYS
11 202-90277 DETECTOR HOUSING, REMOVE 6.000 EACH
12 202-93741 GUARDRAIL, END TREATMENT, REMOVE 4.000 EACH
13 203-02000 EXCAVATION, COMMON 200.000 cyYs
14 207-08204 SUBGRADE TREATMENT, TYPE IT 2,256.000 SYS
15 301-07448 COMPACTED AGGREGATE NO. 53 BASE 30.000 TON
16 303-07449 COMPACTED AGGREGATE NO. 73 2,285.000 TON
17 304-07490 HMA PATCHING, TYPE B 220.000 TON
18 304-07490 HMA PATCHING, TYPE B 3,500.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN. 3,382.000 SYS
20 306-08043 MILLING, TRANSITION 2,894.000 SYS
21 306-08432 MILLING, APPROACH 27,854.000 SYS
22 306-08599 MILLING, ASPHALT, 1/2 IN. 166,205.000 SYS
23 401-06264 PROFILOGRAPH, HMA LUMP LUMP
24 401-07327 QC/OA-HMA, 2, 70, SURFACE, 9.5 mm 14,231.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 70,775.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 132,252.000 LFT
27 406-05520 ASPHALT FOR TACK COAT 56.000 TON
28 601-03467 ALUMINUM TO STEEL SPLICE CONNECTOR, TYPE A S 4.000 EACH
29 601-09238 HAND DIG GUARDRAIL POST HOLES 24.000 EACH
30 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
31 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 100.000 LFT
32 604-06070 SIDEWALK, CONCRETE 40.000 SYS
33 604-07894 CURB RAMP, CONCRETE, A 7.000 SYS
34 604-07897 CURB RAMP, CONCRETE, C 9.000 SYS
35 604-07900 CURB RAMP, CONCRETE, F 15.000 SYs
36 604-07901 CURB RAMP, CONCRETE, G 15.000 SYS
37  604-07902 CURB RAMP, CONCRETE, H 7.000 SYS
38 604-07903 CURB RAMP, CONCRETE, K 9.000 SYS
39 606-07484 MILLED HMA CORRUGATIONS 100,259.000 LFT
40 610-07487 HMA FOR APPROACHES, TYPE B 3,121.000 TON
41 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 16.000 EACH
42 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 8.000 EACH
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
44 621-06559 MULCHED SEEDING R 600.000 SYS
45 628-09402 FIELD OFFICE, B 6.000 MOS
46 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
47 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
48 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
49 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 12.000 MOS
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CALL ORDER : 480 CONTRACT ID : RS-38286-A

SECTION NO. 0001 ASPHALT RESURFACE

50 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
51 628-11977 COMPUTER SYSTEM 1.000 EACH
52 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
53  720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
54 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 11.000 EACH
55 801-01506 TEMPORARY PAVEMENT MESSAGE MARKING, (RXR) 2.000 EACH
56 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
57 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
58 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 10,110.000 LET
59 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 10,110.000 LET
60 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 11.000 EACH
61 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) 2.000 EACH
62 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 200.000 LET
63 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 200.000 LET
64 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28.000 EACH
65 801-06640 CONSTRUCTION SIGN, A 68.000 EACH
66 801-06645 CONSTRUCTION SIGN, B 20.000 EACH
67 801-06775 MAINTAINING TRAFFIC LUMP LUMP
68 801-07118 BARRICADE, III-A 160.000 LFT
69 801-07119 BARRICADE, III-B 80.000 LET
70 801-92448 CONSTRUCTION SIGNS MOBILE 720.000 DAY
71 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 1,713.000 LET
72  805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
73  805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 596.000 LET
74 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 99,500.000 LET
75 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 276.000 LET
76 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
77 808-12032 GROOVING FOR PAVEMENT MARKINGS 62,050.000 LET
78 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 6,590.000 LET
79 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 53,762.000 LET
80 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 43.000 LET
81 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 72.000 LET
82 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 1,942.000 LET
83 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 200.000 LET
84 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 189.000 LET
85 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 11.000 EACH
86 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
87 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,158.000 EACH

88 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 2,281.000 LFT
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CALL ORDER : 510 CONTRACT ID : B -31654-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 416.000 SYS
10 203-08607 LINEAR GRADING 200.000 LFT
11 207-09935 SUBGRADE TREATMENT, TYPE IC 215.000 SYS
12 214-11796 GEOGRID, TYPE IB 215.000 SYS
13 301-07448 COMPACTED AGGREGATE NO. 53 BASE 37.000 TON
14 302-07455 DENSE GRADED SUBBASE 70.000 CYS
15 304-07494 WIDENING WITH HMA, TYPE C 84.000 TON
16 306-08043 MILLING, TRANSITION 200.000 SYS
17 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 20.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 525.000 LFT
19 401-10259 JOINT ADHESIVE, INTERMEDIATE 525.000 LFT
20 401-11785 LIQUID ASPHALT SEALANT 525.000 LFT
21 406-05521 ASPHALT FOR TACK COAT 630.000 SYS
22 601-01522 GUARDRATIL, TRANSITION, TYPE TGB 1.000 EACH
23 601-02241 GUARDRAIL, REMOVE 120.000 LFT
24 601-94689 GUARDRAIL, END TREATMENT, OS 1.000 EACH
25 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 125.000 LFT
26 602-06729 BARRIER, DELINEATOR 6.000 EACH
27 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 416.000 SYS
28  616-02320 GEOTEXTILES 300.000 SYS
29 616-05689 RIPRAP, CLASS 2 600.000 TON
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
31 621-02770 EROSION CONTROL BLANKET 250.000 SYS
32 621-06559 MULCHED SEEDING R 250.000 SYS
33 628-09402 FIELD OFFICE, B 7.000 MOS
34 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
35 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
36 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 14.000 MOS
37 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
38 628-11977 COMPUTER SYSTEM 1.000 EACH
39 702-51005 CONCRETE, A, SUBSTRUCTURE 11.000 cys
40 702-51863 FIELD DRILLED HOLE IN CONCRETE 49.000 EACH
41 703-06029 REINFORCING BARS, EPOXY COATED 23,052.000 LBS
42 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 160.000 EACH
43 709-51821 SURFACE SEAL LUMP LUMP
44 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 50.000 SET
45 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 570.000 SET
46 727-90308 EPOXY INJECTION, CRACK PREPARATION 130.000 LFT
47 727-90309 EPOXY INJECTION, EPOXY MATERIAL 13.000 GAL
48 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
49 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 840.000 SYS
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CALL ORDER : 510 CONTRACT ID : B -31654-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
51 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
52 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
53 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 424.000 LET
54 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,722.000 LET
55 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
56 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07118 BARRICADE, III-A 60.000 LEFT
59 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 230.000 LEFT
60 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 220.000 LET
61 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
62 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,000.000 LEFT
63 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,240.000 LFT
64 808-06716 LINE, REMOVE 1,509.000 LEFT
65 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2.000 EACH

66 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 4.000 EACH
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CALL ORDER  : 520 CONTRACT ID : B -33850-B
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION AND SMALL STRUCTURE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 215.000 SYS
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-96133 PIPE, REMOVE 40.000 LFT
15 203-02000 EXCAVATION, COMMON 1,085.000 cys
16 203-02070 BORROW 210.000 cys
17 205-03371 SEDIMENT, REMOVE 254.000 cys
18 205-06930 SPLASHPAD 19.400 TON
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 1.000 TON
20 205-06934 TEMPORARY MULCH 8.500 TON
21 205-06937 TEMPORARY SILT FENCE 1,752.000 LFT
22 205-09543 NO. 2 STONE 200.000 TON
23 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT, 289.000 SYS
24 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 199.000 LFT
25 205-11585 TEMPORARY FILTER BERM 15.000 LFT
26 205-11586 TEMPORARY FILTER STONE 1.000 TON
27 205-11587 TEMPORARY GEOTEXTILE 699.000 SYS
28 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 611.000 SYS
29 205-11591 TEMPORARY SEED MIXTURE 678.000 LBS
30 207-09935 SUBGRADE TREATMENT, TYPE IC 2,336.000 SYS
31 211-02050 B BORROW 205.000 cys
32 211-09264 STRUCTURE BACKFILL, TYPE 1 16.000 CYS
33 211-09265 STRUCTURE BACKFILL, TYPE 2 514.000 CYS
34 211-09268 STRUCTURE BACKFILL, TYPE 5 58.000 CYS
35 301-07448 COMPACTED AGGREGATE NO. 53 BASE 346.000 TON
36 303-01180 COMPACTED AGGREGATE NO. 53 1,145.000 TON
37 306-08034 MILLING, ASPHALT, 1 1/2 IN. 3,050.000 SYS
38 306-08042 MILLING, SCARIFICATION 2,120.000 SYS
39 306-08043 MILLING, TRANSITION 70.000 SYS
40 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 587.000 TON
41 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 409.000 TON
42 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 345.000 TON
43 401-10258 JOINT ADHESIVE, SURFACE 4,865.000 LFT
44 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,050.000 LFT
45 401-11785 LIQUID ASPHALT SEALANT 4,865.000 LFT
46  406-05521 ASPHALT FOR TACK COAT 9,210.000 SYS
47 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1 1.000 EACH
48 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3 1.000 EACH
49 601-02241 GUARDRAIL, REMOVE 28.000 LET
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CALL ORDER  : 520 CONTRACT ID : B -33850-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION AND SMALL STRUCTURE
50 601-06854 GUARDRAIL, W-BEAM, NESTED 3.000 EACH
51 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 2.000 EACH
52 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
53 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 187.550 LET
54 615-06490 RIGHT-OF-WAY MARKER 15.000 EACH
55 615-06505 MONUMENT, B 6.000 EACH
56 616-02320 GEOTEXTILES 741.000 SYS
57 616-06405 RIPRAP, REVETMENT 329.000 TON
58 616-06451 RIPRAP, UNIFORM 285.000 TON
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 7.000 EACH
60 621-02770 EROSION CONTROL BLANKET 289.000 SYS
61 621-06545 FERTILIZER 0.600 TON
62 621-06553 SEED MIXTURE R 221.000 1LBS
63 621-06559 MULCHED SEEDING R 4,145.000 SYS
64 621-06565 MULCHING MATERIAL 2.600 TON
65 621-06567 WATER 1.300 kGAL
66 621-06574 SODDING 218.000 SYS
67 628-09403 FIELD OFFICE, C 12.000 MOS
68 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
69 628-11977 COMPUTER SYSTEM 1.000 EACH
70 714-11122 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 48.000 LET
71  715-03475 SAFETY METAL END SECTION, 4:1, DIA 15 IN. 1.000 EACH
72 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 40.000 LET
73  715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 133.000 LET
74 715-26735 GRATED BOX END SECTION, II, 4:1, DIAMETER 48 IN. 1.000 EACH
75 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
76 715-46010 PIPE END SECTION, DIAMETER 18 IN. 4.000 EACH
77 723-11230 STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 56.000 LET
78 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
79 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
80 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
81 801-04746 ENERGY ABSORBING TERMINAL, CZ, TL- 2.000 EACH
82 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,400.000 LET
83 801-06206 TEMPORARY PAVEMENT MARKING, 6 IN. 1,200.000 LET
84 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,040.000 LET
85 801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. 1,600.000 LET
86 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 58.000 LET
87 801-06640 CONSTRUCTION SIGN, A 56.000 EACH
88 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
89 801-06775 MAINTAINING TRAFFIC LUMP LUMP
90 801-07118 BARRICADE, III-A 352.000 LET
91 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 550.000 LET
92 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 600.000 LET
93 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 63.500 LET
94 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 2.000 EACH
95 802-07060 SIGN, SHEET, RELOCATE 7.000 EACH
96 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 12.500 SFT
97 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,737.000 LET

98 808-06716 LINE, REMOVE 3,170.000 LFT
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CALL ORDER : 520 CONTRACT ID : B -33850-B
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION AND SMALL STRUCTURE
99 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 542.000 LET
100 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,606.000 LET
101 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 28.000 LET
102 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 20.000 EACH

103 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 20.000 EACH
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CALL ORDER : 530 CONTRACT ID : B -34367-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-01015 CLEARING AND GRUBBING LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 288.000 SYS
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-94954 BARRIER WALL, CONCRETE, REMOVE 65.500 LFT
17 203-02000 EXCAVATION, COMMON 96.000 cys
18 203-02070 BORROW 15.000 cys
19 203-08607 LINEAR GRADING 480.000 LFT
20 205-06937 TEMPORARY SILT FENCE 984.000 LFT
21 207-09935 SUBGRADE TREATMENT, TYPE IC 288.000 SYS
22 211-064067 AGGREGATE FOR END BENT BACKFILL 96.000 CYS
23 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 20.000 EACH
24 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 40.000 CYS
25 302-07455 DENSE GRADED SUBBASE 132.000 cyYs
26 306-08043 MILLING, TRANSITION 3,360.000 SYs
27 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 277.000 TON
28  401-07405 QC/OA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 462.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 3,840.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 3,840.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 1,920.000 LFT
32 406-05520 ASPHALT FOR TACK COAT 2.000 TON
33 502-06329 PCCP, 12 IN. 288.000 SYS
34 503-03489 RETROFITTED TIE BARS 260.000 EACH
35 503-05310 TERMINAL JOINT 256.000 LFT
36 602-06729 BARRIER, DELINEATOR 20.000 EACH
37 602-91266 CONCRETE MEDIAN BARRIER MODIFIED 65.000 LFT
38 605-06095 CURB, INTEGRAL B CONCRETE 73.000 LFT
39 605-06105 CURB, INTEGRAL CONCRETE, MODIFIED 20.000 LFT
40 606-07484 MILLED HMA CORRUGATIONS 960.000 LFT
41 607-06175 GUTTER, CONCRETE, A 16.000 LET
42 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 600.000 SYS
43 615-06535 BENCH MARK POST, RESET 1.000 EACH
44 616-02320 GEOTEXTILES 640.000 SYS
45 616-06405 RIPRAP, REVETMENT 202.000 TON
46 616-51367 SLOPEWALL, CONCRETE, 4 IN. 122.000 SYS
47 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
48 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
49 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
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CALL ORDER : 530 CONTRACT ID : B -34367-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
51 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
52 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
54 621-02770 EROSION CONTROL BLANKET 274.000 SYS
55 621-06559 MULCHED SEEDING R 240.000 SYS
56 628-09402 FIELD OFFICE, B 5.000 MOS
57 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
58 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
59 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
60 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 27.000 MOS
61 702-51005 CONCRETE, A, SUBSTRUCTURE 8.000 CYS
62 702-51863 FIELD DRILLED HOLE IN CONCRETE 704.000 EACH
63 702-92857 CONCRETE, C, SUBSTRUCTURE 2.000 CYs
64 703-06028 REINFORCING BARS 1,022.000 LBS
65 703-06029 REINFORCING BARS, EPOXY COATED 240,576.000 LBS
66 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 1,280.000 EACH
67 704-51002 CONCRETE, C, SUPERSTRUCTURE 660.000 CYs
68 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 400.000 LEFT
69 706-11601 RAILING, CONCRETE FT 80.000 CYS
70 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 4.000 EACH
71 709-51821 SURFACE SEAL LUMP LUMP
72 709-51821 SURFACE SEAL LUMP LUMP
73 710-09158 PATCHING CONCRETE STRUCTURES 39.000 SET
74 711-51038 STRUCTURAL STEEL LUMP LUMP
75 711-51038 STRUCTURAL STEEL LUMP LUMP
76 711-51864 DRILLED HOLE 108.000 EACH
77 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
78 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
79 711-96800 STUD SHEAR CONNECTORS 4,576.000 EACH
80 715-05407 PIPE, END BENT DRAIN, 6 IN. 336.000 LFT
81 726-92406 BEARING ASSEMBLY ELASTOMERIC 44.000 EACH
82 727-90308 EPOXY INJECTION, CRACK PREPARATION 600.000 LET
83 727-90309 EPOXY INJECTION, EPOXY MATERIAL 24.000 GAL
84 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
85 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
86 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 30,308.000 LET
87 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 948.000 LFT
88 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
89 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
90 801-06710 FLASHING ARROW SIGN 240.000 DAY
91 801-06775 MAINTAINING TRAFFIC LUMP LUMP
92 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
93 801-07118 BARRICADE, III-A 48.000 LEFT
94 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 2,370.000 LEFT
95 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
96 808-06716 LINE, REMOVE 10,440.000 LET
97 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 919.000 LEFT

98 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 919.000 LFT
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CALL ORDER : 530 CONTRACT ID : B -34367-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
99 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 459.500 LFT
100 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 24.000 EACH

101 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 24.000 EACH
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CALL ORDER : 540 CONTRACT ID B -34584-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 280.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 850.000 cys
14 203-51223 EXCAVATION, WATERWAY 100.000 CYS
15 205-03371 SEDIMENT, REMOVE 10.000 CYS
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 44,000 TON
17 205-06934 TEMPORARY MULCH 5.000 TON
18 205-06936 TEMPORARY SEDIMENT TRAP 114.000 TON
19 205-08594 FILTER SOCK 550.000 LET
20 205-09543 NO. 2 STONE 100.000 TON
21 205-11587 TEMPORARY GEOTEXTILE 235.000 SYS
22 205-11590 TEMPORARY MULCH STABILIZATION, TYPE C 280.000 SYS
23 207-09935 SUBGRADE TREATMENT, TYPE IC 545.000 SYS
24 211-09265 STRUCTURE BACKFILL, TYPE 2 90.000 CYS
25 211-09268 STRUCTURE BACKFILL, TYPE 5 565.000 CYS
26 301-07448 COMPACTED AGGREGATE NO. 53 BASE 121.000 TON
27 303-01180 COMPACTED AGGREGATE NO. 53 275.000 TON
28 304-07493 WIDENING WITH HMA, TYPE B 12.000 TON
29 306-08034 MILLING, ASPHALT, 1 1/2 IN. 735.000 SYS
30 306-08043 MILLING, TRANSITION 700.000 SYs
31 401-06264 PROFILOGRAPH, HMA LUMP LUMP
32 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 166.000 TON
33 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 147.000 TON
34 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 88.000 TON
35 401-10258 JOINT ADHESIVE, SURFACE 600.000 LFT
36 401-10259 JOINT ADHESIVE, INTERMEDIATE 315.000 LFT
37 401-11785 LIQUID ASPHALT SEALANT 600.000 LFT
38 406-05520 ASPHALT FOR TACK COAT 1.000 TON
39 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
40 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 2.000 EACH
41 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
42 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 187.500 LFT
43 615-06490 RIGHT-OF-WAY MARKER 13.000 EACH
44  615-06500 MONUMENT, A 3.000 EACH
45 616-02320 GEOTEXTILES 1,500.000 SYS
46 616-05688 RIPRAP, CLASS 1 285.000 TON
47 616-06405 RIPRAP, REVETMENT 950.000 TON
48 616-06451 RIPRAP, UNIFORM 405.000 TON
49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
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CALL ORDER  : 540 CONTRACT ID : B -34584-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION
50 621-02770 EROSION CONTROL BLANKET 215.000 SYS
51 621-03909 SEED MIXTURE, NATIVE 153.000 LBS
52 621-06545 FERTILIZER 0.500 TON
53 621-06565 MULCHING MATERIAL 2.000 TON
54 621-06567 WATER 1.000 kGAL
55 621-06574 SODDING 245.000 SYS
56 621-08161 PERMANENT TURF REINFORCEMENT MAT 400.000 SYS
57 621-11490 SEED MIXTURE, NATIVE, TEMPORARY 270.000 1BS
58 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER 20.000 EACH
59 628-09401 FIELD OFFICE, A 10.000 MOS
60 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
61 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
62 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
63 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 10.000 MOS
64 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
65 628-11977 COMPUTER SYSTEM 1.000 EACH
66 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 20.000 LET
67 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 20.000 LET
68 723-12012 STRUCTURE, COATED REINFORCED CONCRETE 76.000 LET
69 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
70 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
71 801-06625 DETOUR ROUTE MARKER ASSEMBLY 56.000 EACH
72 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
73 801-06645 CONSTRUCTION SIGN, B 24.000 EACH
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-07118 BARRICADE, III-A 48.000 LET
76 801-07119 BARRICADE, III-B 72.000 LET
77 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,200.000 LET
78 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,120.000 LET

79 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 15.000 EACH
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CALL ORDER : 550 CONTRACT ID : B =34722-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 1,001.000 SYS
12 202-02240 PAVEMENT REMOVAL 580.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 203-02000 EXCAVATION, COMMON 104.000 cys
16 302-07455 DENSE GRADED SUBBASE 98.000 cys
17 306-08043 MILLING, TRANSITION 1,984.000 SYS
18 401-10258 JOINT ADHESIVE, SURFACE 1,452.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 1,452.000 LFT
20 401-11971 QC/OA-HMA, 4, 70, SURFACE, 4.75 mm 138.000 TON
21 406-05521 ASPHALT FOR TACK COAT 1,984.000 SYS
22 503-05310 TERMINAL JOINT 96.000 LFT
23 601-06035 GUARDRAIL, RESET 100.000 LFT
24 609-06258 REINFORCED CONCRETE BRIDGE APPROACH, 11 IN. 578.400 SYS
25 615-06535 BENCH MARK POST, RESET 2.000 EACH
26 616-02320 GEOTEXTILES 93.000 SYs
27 616-06405 RIPRAP, REVETMENT 51.000 TON
28 621-06574 SODDING 28.000 SYS
29  628-09402 FIELD OFFICE, B 5.000 MOS
30 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
31 628-11977 COMPUTER SYSTEM 1.000 EACH
32 703-06029 REINFORCING BARS, EPOXY COATED 36,838.000 LBS
33 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 239.000 EACH
34 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
35 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
36 709-51821 SURFACE SEAL LUMP LUMP
37 709-51821 SURFACE SEAL LUMP LUMP
38 710-09158 PATCHING CONCRETE STRUCTURES 100.000 SFT
39 722-51842 BRIDGE DECK OVERLAY 1,001.000 SYS
40 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 16.800 CYS
41 722-60824 SURFACE MILLING 1,001.000 SYS
42 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
43 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 14,944.000 LFT
44 801-06640 CONSTRUCTION SIGN, A 46.000 EACH
45 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
46 801-06710 FLASHING ARROW SIGN 120.000 DAY
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 1,040.000 LFT
49 801-97643 TEMPORARY BUZZ STRIPS 1,728.000 LFT
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CALL ORDER : 550 CONTRACT ID : B -34722-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 765.000 LET
51 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,617.000 LET
52 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,557.000 LET
53 808-06716 LINE, REMOVE 3,223.000 LEFT
54 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH

55 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER : 560 CONTRACT ID : B -34866-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-06580 CONTAMINATED SOIL, REMOVE 5.000 CYS
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-93741 GUARDRAIL, END TREATMENT, REMOVE 3.000 EACH
16 202-96133 PIPE, REMOVE 25.000 LET
17 203-02000 EXCAVATION, COMMON 600.000 cys
18 203-02070 BORROW 1,485.000 cyYs
19 205-03371 SEDIMENT, REMOVE 20.000 CYS
20 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 35.000 TON
21 205-06934 TEMPORARY MULCH 4.000 TON
22 205-06936 TEMPORARY SEDIMENT TRAP 194.000 TON
23 205-06937 TEMPORARY SILT FENCE 1,208.000 LFT
24 205-11586 TEMPORARY FILTER STONE 20.000 TON
25 205-11587 TEMPORARY GEOTEXTILE 457.000 SYS
26 205-11591 TEMPORARY SEED MIXTURE 2,309.000 LBS
27 207-08204 SUBGRADE TREATMENT, TYPE II 51.000 SYS
28 207-09935 SUBGRADE TREATMENT, TYPE IC 1,678.000 SYS
29 211-09264 STRUCTURE BACKFILL, TYPE 1 20.000 CYS
30 211-09265 STRUCTURE BACKFILL, TYPE 2 1,745.000 CYS
31 211-09268 STRUCTURE BACKFILL, TYPE 5 655.000 CYS
32 301-07448 COMPACTED AGGREGATE NO. 53 BASE 220.000 TON
33 303-01180 COMPACTED AGGREGATE NO. 53 564.000 TON
34 304-07494 WIDENING WITH HMA, TYPE C 69.000 TON
35 306-08043 MILLING, TRANSITION 1,241.000 SYS
36 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 239.000 TON
37 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 210.000 TON
38 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 333.000 TON
39 401-10258 JOINT ADHESIVE, SURFACE 807.000 LFT
40 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,945.000 LFT
41 401-11785 LIQUID ASPHALT SEALANT 807.000 LFT
42 406-05521 ASPHALT FOR TACK COAT 4,009.000 SYS
43 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 6 1.000 EACH
44 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3 1.000 EACH
45 601-02241 GUARDRAIL, REMOVE 945.000 LET
46 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
47 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 8.000 EACH
48 601-94689 GUARDRAIL, END TREATMENT, OS 6.000 EACH
49 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 501.000 LFT
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CALL ORDER : 560 CONTRACT ID : B -34866-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 615-06490 RIGHT-OF-WAY MARKER 23.000 EACH
51 615-06505 MONUMENT, B 9.000 EACH
52 615-06510 MONUMENT, C 1.000 EACH
53 616-02320 GEOTEXTILES 864.000 SYS
54 616-06451 RIPRAP, UNIFORM 25.000 TON
55 616-11736 DECORATIVE STONE 550.000 TON
56 616-11736 DECORATIVE STONE 92.000 TON
57 616-93019 RIPRAP, GROUTED, 18 IN. 375.000 SYS
58 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
59 621-06545 FERTILIZER 2.000 TON
60 621-06559 MULCHED SEEDING R 2,074.000 SYS
61 621-06574 SODDING 218.000 SYS
62 621-09867 MULCHED SEEDING 619.000 SYS
63 622-52436 SIGN, DO NOT MOW OR SPRAY 12.000 EACH
64 622-91786 SEEDLING 65.000 EACH
65 628-09402 FIELD OFFICE, B 12.000 MOS
66 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
67 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
68 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
69 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
70 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 24.000 MOS
71 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
72 628-11977 COMPUTER SYSTEM 1.000 EACH
73  715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 45.000 LET
74 715-05998 PIPE, TYPE 3, CIRCULAR, 8 IN. 10.000 LET
75 715-46005 PIPE END SECTION, DIAMETER 15 IN. 2.000 EACH
76 715-90836 PIPE END SECTION, DIAMETER 8 IN. 1.000 EACH
77 723-11234 STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 42.000 LET
78 723-12043 STRUCTURE, COATED REINFORCED CONCRETE, THREE-SIDED SECTIONS, 92.000 LET
79 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
80 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
81 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
82 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
83 801-06775 MAINTAINING TRAFFIC LUMP LUMP
84 801-07118 BARRICADE, III-A 96.000 LET
85 801-07119 BARRICADE, III-B 60.000 LET
86 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 1.000 EACH
87 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
88 802-76055 SIGN POST, A 22.000 LET
89 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,614.000 LET
90 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,614.000 LET
91 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 20.000 EACH

92 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 20.000 EACH
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CALL ORDER : 570 CONTRACT ID : B -34973-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 THIN DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 212.000 SYS
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 203-02000 EXCAVATION, COMMON 35.000 cys
13 203-02070 BORROW 105.000 cys
14 203-08607 LINEAR GRADING 400.000 LFT
15 205-03371 SEDIMENT, REMOVE 10.000 CYS
16 205-06934 TEMPORARY MULCH 1.100 TON
17 205-06937 TEMPORARY SILT FENCE 680.000 LFT
18 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT, 2,034.000 SYS
19 205-11591 TEMPORARY SEED MIXTURE 63.000 LBS
20 207-08264 SUBGRADE TREATMENT, TYPE IT 70.000 SYS
21 207-09935 SUBGRADE TREATMENT, TYPE IC 76.000 SYS
22 302-07455 DENSE GRADED SUBBASE 32.000 CYS
23 304-07490 HMA PATCHING, TYPE B 22.000 TON
24 306-08038 MILLING, ASPHALT, 4 IN. 116.000 SYS
25 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 15.000 TON
26 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 18.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 160.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 160.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 160.000 LFT
30 406-05521 ASPHALT FOR TACK COAT 272.000 SYS
31 503-03489 RETROFITTED TIE BARS 32.000 EACH
32 503-05310 TERMINAL JOINT 24.000 LET
33 506-06333 PCCP PATCHING, FULL DEPTH 27.000 SYS
34 601-01522 GUARDRATIL, TRANSITION, TYPE TGB 2.000 EACH
35 601-02241 GUARDRATIL, REMOVE 471.000 LFT
36 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
37 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 350.000 LFT
38 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 184.000 SYS
39 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
40 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
42 621-02770 EROSION CONTROL BLANKET 1,356.000 SYS
43 621-06545 FERTILIZER 0.100 TON
44 621-06559 MULCHED SEEDING R 1,360.000 SYS
45 628-09402 FIELD OFFICE, B 7.000 MOS
46 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
47 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
48 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
49 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 7.000 MOS
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CALL ORDER : 570 CONTRACT ID : B -34973-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 THIN DECK OVERLAY
50 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
51 628-11977 COMPUTER SYSTEM 1.000 EACH
52 702-51863 FIELD DRILLED HOLE IN CONCRETE 44.000 EACH
53 703-06029 REINFORCING BARS, EPOXY COATED 12,266.000 1BS
54 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 117.000 EACH
55 704-51002 CONCRETE, C, SUPERSTRUCTURE 26.800 CYS
56 706-09960 RAILING, CONCRETE FC 21.000 LET
57 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 2.000 EACH
58 709-51821 SURFACE SEAL LUMP LUMP
59 710-09158 PATCHING CONCRETE STRUCTURES 20.000 SFT
60 711-95291 JACKING AND SUPPORTING, STEEL BEAMS LUMP LUMP
61 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 750.000 SFT
62 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 750.000 SFT
63 724-51925 STRUCTURAL EXPANSION JOINT, SS 135.000 LET
64 726-92406 BEARING ASSEMBLY ELASTOMERIC 10.000 EACH
65 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 4,624.000 SYS
66 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
67 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
68 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 10,088.000 LET
69 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 24.000 LET
70 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
71 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73 801-07119 BARRICADE, III-B 10.000 LET
74 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 1,305.000 LET
75 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
76 801-97643 TEMPORARY BUZZ STRIPS 864.000 LET
77 808-06716 LINE, REMOVE 1,607.000 LET
78 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 2,370.000 LET
79 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 1,450.000 LET
80 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 365.000 LET
81 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH

82 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER : 580 CONTRACT ID : B -35231-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 619-11051 CLEAN STEEL BRIDGE, QP-1, BRIDGE NO. LUMP LUMP
9 619-11051 CLEAN STEEL BRIDGE, QP-1, BRIDGE NO. LUMP LUMP
10 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
11 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
12 628-09401 FIELD OFFICE, A 6.000 MOS
13 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
14 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
15 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
16 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
17 709-51821 SURFACE SEAL LUMP LUMP
18 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER  : 590 CONTRACT ID : B -35244-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-01066 HYDRO DEMOLITION 397.000 SYS
8 202-51822 BRIDGE DECK OVERLAY, REMOVE 397.000 SYS
9 628-09402 FIELD OFFICE, B 6.000 MOS
10 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
11 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
12 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
13 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
14 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 12.000 MOS
15 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
16 628-11977 COMPUTER SYSTEM 1.000 EACH
17 710-09158 PATCHING CONCRETE STRUCTURES 200.000 SFT
18 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 180.000 SFT
19 722-51842 BRIDGE DECK OVERLAY 397.000 SYS
20 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 7.000 CYS
21 722-60824 SURFACE MILLING 397.000 SYS
22 727-90308 EPOXY INJECTION, CRACK PREPARATION 123.000 LET
23 727-90309 EPOXY INJECTION, EPOXY MATERIAL 10.000 GAL
24 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
25 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
26 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
27 801-06625 DETOUR ROUTE MARKER ASSEMBLY 56.000 EACH
28 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 801-07118 BARRICADE, III-A 96.000 LET
31 801-07119 BARRICADE, III-B 96.000 LET
32 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 360.000 LET
33 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,840.000 LET
34 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,420.000 LET
35 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 3.000 EACH
36 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2.000 EACH
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CALL ORDER : 600 CONTRACT ID : B -35246-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09402 FIELD OFFICE, B 6.000 MOS
8 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
9 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
11 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 6.000 MOS
12 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
13 628-11977 COMPUTER SYSTEM 1.000 EACH
14 709-51821 SURFACE SEAL LUMP LUMP
15 710-09158 PATCHING CONCRETE STRUCTURES 40.000 SFT
16 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 64.000 SFT
17 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 316.000 SFT
18 722-60824 SURFACE MILLING 701.000 SYS
19 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 52.000 LET
20 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 701.000 SYS
21 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
22 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
23 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 801-07118 BARRICADE, III-A 96.000 LET
26 801-07119 BARRICADE, III-B 48.000 LET
27 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 526.000 LET
28 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 526.000 LET
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CALL ORDER : 610 CONTRACT ID : B -35465-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 174.000 SYS
8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 202-51822 BRIDGE DECK OVERLAY, REMOVE 1,453.000 SYS
10 302-07455 DENSE GRADED SUBBASE 29.000 CYs
11 503-03489 RETROFITTED TIE BARS 36.000 EACH
12 503-05240 D-1 CONTRACTION JOINT 28.000 LEFT
13 503-05310 TERMINAL JOINT 80.000 LEFT
14 506-06333 PCCP PATCHING, FULL DEPTH 80.000 SYS
15 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 1.000 EACH
16 601-06035 GUARDRAIL, RESET 25.000 LEFT
17 601-06234 IMPACT ATTENUATOR, R1-Wl, TL-2 1.000 EACH
18 602-06729 BARRIER, DELINEATOR 21.000 EACH
19 607-06335 PAVED SIDE DITCH, A 10.000 LEFT
20 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 174.000 SYS
21 616-02320 GEOTEXTILES 10.000 SYS
22  616-06405 RIPRAP, REVETMENT 17.000 TON
23 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
24 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
25 628-09403 FIELD OFFICE, C 12.000 MOS
26 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
27 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
28 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
29 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 24.000 MOS
30 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
31 628-11977 COMPUTER SYSTEM 1.000 EACH
32 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,194.000 EACH
33 702-51863 FIELD DRILLED HOLE IN CONCRETE 46.000 EACH
34 703-06029 REINFORCING BARS, EPOXY COATED 41,390.000 LBS
35 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 92.000 EACH
36 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 35.000 EACH
37 704-51002 CONCRETE, C, SUPERSTRUCTURE 25.000 CYS
38 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN. 61.000 SYS
39 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 2.000 EACH
40 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 1.000 EACH
41 706-51020 RAILING, CONCRETE C 81.200 CYs
42 707-01065 POST-TENSIONING LUMP LUMP
43 709-51821 SURFACE SEAL LUMP LUMP
44 710-09158 PATCHING CONCRETE STRUCTURES 200.000 SET
45 710-09158 PATCHING CONCRETE STRUCTURES 13.000 SET
46 711-96800 STUD SHEAR CONNECTORS 25.000 EACH
47 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 371.000 SET
48 722-51842 BRIDGE DECK OVERLAY 1,453.000 SYS
49 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 13.000 CYsS
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CALL ORDER : 610 CONTRACT ID : B -35465-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR
50 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 371.000 SET
51 722-60824 SURFACE MILLING 1,453.000 SYS
52 724-11063 STRUCTURAL EXPANSION JOINT, SS, REPLACE 88.000 LET
53 727-90308 EPOXY INJECTION, CRACK PREPARATION 550.000 LET
54 727-90309 EPOXY INJECTION, EPOXY MATERIAL 8.000 GAL
55 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
56 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 13.000 EACH
57 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
58 801-03291 CONSTRUCTION SIGN, D 2.000 EACH
59 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,287.000 LEFT
60 801-06640 CONSTRUCTION SIGN, A 54.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 13.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
64 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,059.000 LFT
65 808-06716 LINE, REMOVE 1,966.000 LET
66 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 915.000 LEFT
67 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 905.000 LEFT
68 808-10039 LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN. 455.000 LEFT
69 808-10059 LINE, MULTI-COMPONENT, SOLID, YELLOW, 12 IN. 590.000 LEFT

70 808-12032 GROOVING FOR PAVEMENT MARKINGS 1,080.000 LET
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CALL ORDER : 630 CONTRACT ID : B -37161-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DEBRIS REMOVAL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 203-02000 EXCAVATION, COMMON 1,045.000 CYS
9 205-06937 TEMPORARY SILT FENCE 880.000 LEFT
10 206-51220 EXCAVATION, WET 2,466.000 CYs
11 211-02050 B BORROW 336.000 CYS
12 616-02320 GEOTEXTILES 2,392.000 SYS
13 616-05689 RIPRAP, CLASS 2 1,887.000 TON
14 616-06405 RIPRAP, REVETMENT 1,290.000 TON
15 621-06559 MULCHED SEEDING R 225.000 SYS
16 621-06570 TOPSOIL 38.000 CYS
17 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 15.000 EACH
18 628-09402 FIELD OFFICE, B 12.000 MOS
19 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
20 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
21 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 24.000 MOS
22 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
23 628-11977 COMPUTER SYSTEM 1.000 EACH
24 713-04643 TEMPORARY ACCESS LANE LUMP LUMP
25 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
26 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
27 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 100.000 LET
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CALL ORDER  : 640 CONTRACT ID : B -37409-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE THIN DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 506-06334 PCCP PATCHING, PARTIAL DEPTH 56.000 SYS
10 507-07482 CRACKS IN PCCP, ROUT AND SEAL 50.000 LET
11  628-09402 FIELD OFFICE, B 8.000 MOS
12 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
13 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 16.000 MOS
14 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
15 628-11977 COMPUTER SYSTEM 1.000 EACH
16 710-09158 PATCHING CONCRETE STRUCTURES 70.000 SFT
17 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 178.000 SFT
18 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 573.000 SFT
19 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 3,602.000 SYS
20 801-03290 CONSTRUCTION SIGN, C 20.000 EACH
21 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 330.000 LET
22 801-06640 CONSTRUCTION SIGN, A 110.000 EACH
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
25 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 60.000 LET
26 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,540.000 LET
27 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,165.000 LET
28 808-06716 LINE, REMOVE 2,765.000 LET
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CALL ORDER : 660 CONTRACT ID : B -38989-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 STRAIGHTEN BEAMS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09402 FIELD OFFICE, B 12.000 MOS
8 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
9 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
10 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 12.000 MOS
11 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
12 711-51038 STRUCTURAL STEEL LUMP LUMP
13 711-51864 DRILLED HOLE 4.000 EACH
14 711-95290 FIELD WELDING 34.000 LEFT
15 729-11819 STRAIGHTEN STEEL MEMBER LUMP LUMP
16 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 700 CONTRACT ID : M -39004-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL

2 109-08360 CONTRACT LIENS 1.000 DOL

3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL

4 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
5 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
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CALL ORDER : 710 CONTRACT ID : M -39005-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
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CALL ORDER : 720 CONTRACT ID : M -39006-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
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CALL ORDER : 730 CONTRACT ID : M -39007-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL

2 109-08360 CONTRACT LIENS 1.000 DOL

3 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
5 623-06922 MOWING 9.000 CYCL
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CALL ORDER : 740 CONTRACT ID : M -39020-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, TREE REMOVAL AND TRIMMING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-02250 TREE 10 IN., REMOVE 8.000 EACH
8 201-02250 TREE 10 IN., REMOVE 1.000 EACH
9 201-02255 TREE 18 IN., REMOVE 8.000 EACH
10 201-02255 TREE 18 IN., REMOVE 1.000 EACH
11 201-02260 TREE 30 IN., REMOVE 25.000 EACH
12 201-02260 TREE 30 IN., REMOVE 1.000 EACH
13 201-02265 TREE 48 IN., REMOVE 15.000 EACH
14 201-02265 TREE 48 IN., REMOVE 2.000 EACH
15 201-02270 TREE 60 IN., REMOVE 2.000 EACH
16 201-02270 TREE 60 IN., REMOVE 1.000 EACH
17 202-91922 STUMP, REMOVE 55.000 EACH
18 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
20 801-06710 FLASHING ARROW SIGN 20.000 DAY
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 800 CONTRACT ID : T -34419-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RAISED PAVEMENT MARKING REFURBISHED

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
7 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
8 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
9 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 3.000 MOS
10 801-06710 FLASHING ARROW SIGN 180.000 DAY
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP
12 801-92448 CONSTRUCTION SIGNS MOBILE 1,800.000 DAY
13 808-75994 PRISMATIC REFLECTOR 43,853.000 EACH
14 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 6,600.000 EACH
15 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 6,600.000 EACH
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CALL ORDER : 810 CONTRACT ID : T -34909-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTALL NEW CABLE RAIL BARRIERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-93741 GUARDRAIL, END TREATMENT, REMOVE 1.000 EACH
9 203-02070 BORROW 1,000.000 CYs
10 203-08607 LINEAR GRADING 2,000.000 LEFT
11 205-06933 TEMPORARY INLET PROTECTION 10.000 EACH
12 303-07449 COMPACTED AGGREGATE NO. 73 300.000 TON
13 601-94690 GUARDRAIL, END TREATMENT, MS 1.000 EACH
14 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN. SPACING 125.000 LEFT
15 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
16 621-06559 MULCHED SEEDING R 5,000.000 SYS
17 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 107,000.000 LEFT
18 627-09331 SAFETY TERMINAL TYPE, TL-4 60.000 EACH
19 627-10178 CABLE BARRIER SYSTEM, TYPE TL-4 LUMP LUMP
20 628-09402 FIELD OFFICE, B 8.000 MOS
21 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
22 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
23 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
24  628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 8.000 MOS
25 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
26 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 50.000 LFT
27 718-06529 OUTLET PROTECTOR, 2 5.000 EACH
28 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
29 801-03290 CONSTRUCTION SIGN, C 29.000 EACH
30 801-06640 CONSTRUCTION SIGN, A 91.000 EACH
31 801-06710 FLASHING ARROW SIGN 300.000 DAY
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 801-92448 CONSTRUCTION SIGNS MOBILE 400.000 DAY
34 804-06725 DELINEATOR WITH POST, D1 100.000 EACH
35 804-06740 DELINEATOR WITH POST, D2 85.000 EACH
36 804-76350 DELINEATOR WITH POST, D3 25.000 EACH
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CALL ORDER : 820 CONTRACT ID : T -34934-A

SECTION NO. 0001 VISIBILITY IMPROVEMENTS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09402 FIELD OFFICE, B 8.000 MOS
8 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
9 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
10 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
11 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
12 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 16.000 MOS
13 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
15 801-06710 FLASHING ARROW SIGN 200.000 DAY
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 802-04089 SIGN, SHEET, REMOVE 47.000 EACH
18 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 120.000 SFT
19 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 304.000 SFT
20 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 33.000 EACH
21 805-01824 SPAN, CATENARY, AND TETHER, TIGHTEN 125.000 EACH
22 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
23 805-02445 CONTROLLER AND CABINET, P1 10.000 EACH
24 805-06483 CONTROLLER 6.000 EACH
25 805-06483 CONTROLLER 2.000 EACH
26 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 360.000 EACH
27 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 38.000 EACH
28 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN. 12.000 EACH
29 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
30 805-78415 SPAN, CATENARY, AND TETHER 29.000 EACH
31 805-78420 DISCONNECT HANGER 2.000 EACH
32 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 100.000 LET
33 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 350.000 LET
34 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 2,800.000 LFT
35 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 64.000 EACH
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CALL ORDER : 823 CONTRACT ID : T -35865-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 400.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 628-09401 FIELD OFFICE, A 12.000 MOS
9 702-51863 FIELD DRILLED HOLE IN CONCRETE 2,000.000 EACH
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 801-92448 CONSTRUCTION SIGNS MOBILE 300.000 DAY
12 802-04089 SIGN, SHEET, REMOVE 3,140.000 EACH
13 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 32,243.000 LFT
14 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 3,230.000 EACH
15 802-07060 SIGN, SHEET, RELOCATE 200.000 EACH
16 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 28,264.000 SFT
17 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 1,764.000 SFT
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CALL ORDER : 825 CONTRACT ID : T -35912-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 802-04089 SIGN, SHEET, REMOVE 395.000 EACH
9 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 5,862.000 LEFT
10 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 149.000 LET
11 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 528.000 EACH
12 802-07060 SIGN, SHEET, RELOCATE 19.000 EACH
13 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 4,203.000 SFT
14 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 76.000 SET
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CALL ORDER : 830 CONTRACT ID : T -36023-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09409 MOBILE INTERNET SERVICE 4.000 MOS
8 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
9 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
11 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 4.000 MOS
12 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
13 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
14 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 802-04089 SIGN, SHEET, REMOVE 1.000 EACH
17 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 55.000 LET
18 802-07060 SIGN, SHEET, RELOCATE 7.000 EACH
19 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 20.000 SFT
20 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 28.000 SET
21 802-10172 SIGN, LED BLANK OUT 3.000 EACH
22 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
23 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
24 805-01842 HANDHOLE SIGNAL TYPE 1 12.000 EACH
25 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 467.000 LET
26 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
27 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
28 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
29 805-02660 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 5 SECTION, 12 IN. 6.000 EACH
30 805-04736 SIGNAL CABLE, COPPER, 4C/18 GA 7,355.000 LFT
31 805-09451 SIGNAL POLE, PEDESTAL, 15 FT 2.000 EACH
32 805-11377 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 35 FT. 1.000 EACH
33 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A 1.000 EACH
34 805-11540 MICROLOOP DETECTOR PROBE 36.000 EACH
35 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 28.000 EACH
36 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN. 6.000 EACH
37 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 680.000 LET
38 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 1,075.000 LEFT
39 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 675.000 LEFT
40 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 9.000 EACH
41 808-02066 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 652.000 LFT
42 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 8.000 EACH
43 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 46.000 SYS
44 808-06368 TRANSVERSE MARKING, REMOVE 203.000 LEFT
45 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 184.000 LEFT
46 808-06716 LINE, REMOVE 907.000 LEFT
47 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 544.000 LEFT
48 808-75256 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 103.000 LEFT
49 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 163.000 LEFT
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CALL ORDER  : 840 CONTRACT ID : T -36055-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 801-06710 FLASHING ARROW SIGN 180.000 DAY
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 801-92448 CONSTRUCTION SIGNS MOBILE 720.000 DAY
9 802-04089 SIGN, SHEET, REMOVE 630.000 EACH
10 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 23,571.000 LET
11 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 2,445.000 LET
12 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 1,891.000 EACH
13 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 7,764.000 SFT
14 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 9,635.000 SFT
15 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 837.000 SFT
16 802-09841 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.125 IN. THICKNESS 116.000 SFT
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CALL ORDER : 850 CONTRACT ID : T -37577-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-94747 POST, REMOVE 1,513.000 EACH
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 801-92448 CONSTRUCTION SIGNS MOBILE 250.000 DAY
10 802-04089 SIGN, SHEET, REMOVE 7,630.000 EACH
11 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 61,581.000 LET
12 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 828.000 LEFT
13 802-07060 SIGN, SHEET, RELOCATE 76.000 EACH
14 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 34,800.000 SFT
15 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 4,597.000 SFT
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CALL ORDER : 860 CONTRACT ID : T -37860-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CENTERLINE RUMBLE STRIPES, INSTALLATION

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 606-07484 MILLED HMA CORRUGATIONS 118,515.000 LET
8 628-09401 FIELD OFFICE, A 6.000 MOS
9 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
10 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
11 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 12.000 MOS
12 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
13 628-11977 COMPUTER SYSTEM 1.000 EACH
14 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
15 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 13,976.000 LET
16 801-06640 CONSTRUCTION SIGN, A 84.000 EACH
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 801-92448 CONSTRUCTION SIGNS MOBILE 600.000 DAY
19 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 15,421.000 LET
20 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 118,744.000 LET
21 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 22,545.000 LET
22 808-06716 LINE, REMOVE 118,515.000 LET
23 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
24 808-75994 PRISMATIC REFLECTOR 2,864.000 EACH
25 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 29.000 EACH
26 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 29.000 EACH
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CALL ORDER : 870 CONTRACT ID : T -38351-A

SECTION NO. 0001 VISIBILITY IMPROVEMENTS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 805-08487 BACKPLATE, SIGNAL 61.000 EACH
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CALL ORDER : 880 CONTRACT ID : T -38506-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERCHANGE MODIFICATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 287.000 SYS
9 304-07489 HMA PATCHING, TYPE A 22.000 TON
10 406-05520 ASPHALT FOR TACK COAT 0.500 TON
11 503-03489 RETROFITTED TIE BARS 80.000 EACH
12 605-06145 CURB AND GUTTER, B, CONCRETE 142.000 LET
13 605-06215 CENTER CURB, D CONCRETE 50.000 LET
14 628-09402 FIELD OFFICE, B 5.000 MOS
15 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
16 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 54.000 LET
20 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 36.000 SFT
21 804-11920 DELINEATOR POST FLEXIBLE, TYPE I 10.000 EACH
22 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 6.000 EACH
23 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,615.000 LET
24 805-02056 SPAN AND CATENARY FOR FLASHER 4.000 EACH
25 805-07190 TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN. 12.000 EACH
26 805-78010 CONTROLLER AND CABINET, FLASHER SOLID STATE 2.000 EACH
27 805-78420 DISCONNECT HANGER 4.000 EACH
28 805-78445 SIGNAL SERVICE 2.000 EACH
29 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 1,000.000 LET
30 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 625.000 LET
31 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 520.000 LET
32 805-81032 SIGNAL STRAIN POLE STEEL 30 FT 6.000 EACH
33 807-02191 HANDHOLE LIGHTING 15.000 EACH
34 807-02193 LIGHT STANDARD FOUNDATION 3 FT DIAMETER X 8 FT 12.000 EACH
35 807-07580 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 3,100.000 LET
36 807-11933 LIGHT POLE, 32 FT. E.M.H. 25 FT. MAST ARM, BREAKAWAY BASE 12.000 EACH
37 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 12.000 EACH
38 807-86810 SERVICE POINT, II 2.000 EACH
39 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 1,260.000 LET
40 807-86910 CONNECTOR KIT, UNFUSED 12.000 EACH
41 807-86915 CONNECTOR KIT, FUSED 12.000 EACH
42 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 12.000 EACH
43 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 16.000 EACH
44 807-86930 INSULATION LINK, NON-WATERPROOFED 24.000 EACH
45 807-86935 INSULATION LINK, WATERPROOFED 76.000 EACH
46 807-86955 CABLE-DUCT MARKER 1.000 EACH
47 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 98.000 LET
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CALL ORDER : 890 CONTRACT ID : T -38521-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09402 FIELD OFFICE, B 9.000 MOS
8 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
9 628-11977 COMPUTER SYSTEM 1.000 EACH
10 801-06710 FLASHING ARROW SIGN 180.000 DAY
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP
12 801-92448 CONSTRUCTION SIGNS MOBILE 720.000 DAY
13 802-04089 SIGN, SHEET, REMOVE 9.000 EACH
14 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 9,731.500 LEFT
15 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 9,731.500 LEFT
16 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 953.000 EACH
17 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
18 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 4,962.500 SFT
19 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 1,214.000 SFT
20 802-74050 SIGN, OVERHEAD, REMOVE 14.000 EACH



